
Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the Seventh day of January in the year Two Thousand Nineteen
(In words, indicate day, month andyear.)

BETWEEN the Architect's client identified as the Owner:
(Name, legal status, address and other information)

City ofAnkeny
410 West First Street
Ankeny,IA 50023-1557
Telephone: 515.965.6411
FAX: 515.967.6416

and the Architect:
(Name, legal status, address and other information)

Savage-Ver Ploeg & Associates, Inc. dba SVPA Architects Inc.

1466 28th Street, Suite 200
West Des Moines, IA 50266

for the following Project;
(Name, location and detailed description)

18078 Ankeny Public Services Building Renovation
1210 NW Prairie Ridge Drive
Ankeny, IA
Renovation of the existing Kirkendall Public Library into an office facility for public
services departments, with an estimated construction budget of $3,900,000.

The Owner and Architect agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added Information needed for Its

completion. The author may also
have revised the text of the original
AIA standard form. An Additions and
Deletions Report thai notes added

information as weil as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary Information
and where the author has added to or
deleted from the original AIA text

This document has important legal
consequences. Consultation with an

attorney is encouraged with respect
to its completion or modification.
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ARTICLE 1 INITIAL INFORMATION
§1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of

execution.")

§ 1.1.1 The Owner's program for the Project:
(Insert the Owner's program, identify documentation that establishes the Owner's program, or state the manner in

•which the program 'will be developed,)

See Attachment B Scope of Services

§1,1.2 The Projects physical characteristics:
(Identify or describe pertinent information about the Projects physical characteristics, such as size; location;
dimensions; geotechnicctl reports; site boundaries; topographic surveys; traffic and utility studies; availability of
public and private -utilities and services; legal description of the site, etc.)

See Attachment B Scope of Services

§1.1.3 The Owner's budget for the Cost of the Work, as defmed in Section 6.1:
(Provide total and, if known, a line item breakdown.)

$3,900,000

§ 1.1.4 The Owner's anticipated design and construction milestone dates:

,1 Design phase milestone dates, if any:
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Construction Documents Completion: August 2019

.2 Construction commencement date:

September 2019

.3 Substantial Completion date or dates:

(Paragraphs deleted)}\ys\e 2020

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bfd or negotiated contract, as well as any requirements for accelerated or
fast-track design and construction, multiple bid packages, or phased construction.)

Public Bid

§ 1.1.6 The Owner's anticipated Sustainable Objective for the Project:
(Identify and describe the Chvner 's Susfainable Objective for the Project, if any.)

NA

§1.1,6,1 If the Owner identifies a Sustamable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™~2017, Sustainable Projects Exliibit, into this Agreement to define the terms, conditions and
services related to the Owner's Sustainable Objective. IfE204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-20I7 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the followmg representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Paul M:oritz, Assistant City Manager
410 West First Street
Ankeny, IA 50023

§1.1.8 The persons or entities, m addition to the Owner's representative, who are required to review the Architects

submittals to the Owner are as follows;
(List name, csddress, and other contact information,)

NA

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Geotechnical Engineer:

(Paragraphs deleted)
To be determined
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§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact mformatlon.)

Robert T. Ormsby, AIA, LEED AP
1466 28tii Street, Suite 200
West Des Moines, IA 50266

§1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
.1 Civil Engineer and Landscape Architect:

Snyder and Associates
2727 SW Snyder Blvd.
AnkenyJA 50021

,2 Mechanical, Electrical, and Technology Engineer;

KCL Engineering
300 4t]) Street
West Des Moines, IA 50265

(Paragraph deleted)
.3 Cost Estimating Consultant:

Stecker-Harmsen, Inc.
510 South 17th Street, Suite 110
AmesJA 50010

§ 1.1.11.2 Consultants retained under Supplemental Services:

HVAC and Electrical Commissioning: KCL Engmeering

§ 1.1.12 Other Initial Information on which the Agreement is based:

See Attachments A and B

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect's services, schedule for tlie Architect's services, and the Architect's compensation. The Owner shall adjust
the Owner's budget for the Cost of the Work and the Owner's anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation m digital form. The parties may use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, teansmission, and
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the mfonnation contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Infonnation Modeling and Digital Data Exhibit, and the requisite
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AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party's sole risk and without liability to the otherparty and its confcractors or consultants, the authors of, or contributors
to, the buildmg information model, and each of their agents and employees,

ARTICLE 2 ARCHITECT'S RESPONSIBfLITfES
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or
shall cause such services to be performed by appropriately licensed design professionals.

§ 2,2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing m the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. This representative shall be Robert T. Ormsby, AIA, LEED AP.

§ 2.4 Except with the Owner's knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect's professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintam. the following msm-ance until tennination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall
pay the Architect as set forth in Section 11.9.

§2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars ($ 1,000,000 ) for each
occurrence and Two Million Dollars ($ 2,000,000 )intheaggregateforbodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars ($ 1,000,000 ) combined single limit for bodily injury, death of any
person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with
any other statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
excess or umbrella liability insurance policies result m the same or greater coverage as the coverages required under
Sections 2.5,1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage

than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2,5,4 Workers' Compensation at statutory limits.

§2,5,5 Employers'Liability with policy limits not less than One Million Dollars ($ 1,000,000 ) each accident, One
Million Dollars ($ 1,000,000 ) each employee, and One Million Dollars ($ 1,000,000 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions m the performance of professional services
with policy Irniits of not less than Two Million Dollars ($2,000,000 ) per claim and Two Million Dollars ($
2,000,000 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations, To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an.
additional insured for claims caused in whole or in part by the Architect's negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner's insurance policies and shall apply to
both ongoing and completed operations.
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§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECTS BASIC SERVICES
§3,1 The Architect's Basic Services consist of those described in this Article 3 and include usual and customary
architecture^ interior design, landscape architecture, civil, structural, mechanical, and electrical engineering and cost

estimating services. Services not set forth m this Article 3 are Supplemental or Additional Services,

§3,1,1 The Architect shall manage the Architect's services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and fee Owner's
consultants. The Architect shall be entitled to rely on^ and shall not be responsible for, the acciiracy, completeness, and

timeliness of, services and information furnished by the Owner and the Owners consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
sucli services or information.

§3.1,3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner's approval a
schedule for the performance of the Architect's services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shat] include allowances for periods of time required for the Owner's review, for the performance of the
Owners consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, tune limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner's approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3,1.4 The Architect shall not be responsible for an Owner's du-ective or substitution, orforthe Owners acceptance of
non-confonning Work, made or given without the Architect's written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1,6 The Architect shall assist the Owner m connection- with the Owner's responsibility for filing documents
required for the approval of governmental authorities having jurisdiction, over the Project.

§ 3.2 Programming and Schematic Design Phase Services
§ 3.2.1 The Architect shall review information furnished by the Owner to create a building program and shall review
laws, codes, and regulations applicable to the Architect's services.

§ 3,2.2 The Architect shall prepare a preliminary program, schedule, budget for the Cost of the Work, Project site, the
proposed procurement and delivery method, and other Initial Information, each in terms of the other, to ascertain, the
requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies discovered in the
mformation, and (2) other information or consulting services that may be reasonably needed for the Project.

§ 3,2.3 The Architect shall present its program to fhe Owner and shall discuss with fhe Owner alternative approaches
to design and construction of the Project. The Architect shall reach an understanding with the Owner regarding the
requirements of the Project,

§ 3.2,4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner's approval, a prelimmary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner's approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner's approval. The Schematic Design Documents shall consist of drawings and other
documents mcluding a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
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include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major bmldmg systems and construction materials shall be noted on the drawings or described in writmg.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives together with other considerations based on
program and aesthetics, in developing a design that is consistent with the Owner's program, schedule and budget for
the Cost of the Work. The Owner may obtain more advanced sustamable design services as a Supplemental Service
under Section 4,1.1.

§ 3,2,5.2 The Architect shall consider the value of building systems and equipment, together with other considerations
based on program and aesthetics, in developing a design for the Project that is consistent with the Owner's program,
schedule, and budget for the Cost of the Work,

§ 3,2,6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner's approval.

§ 3,3 Design Development Phase Services
§ 3,3.1 Based on the Owner's approval of the Schematic Design Documents, and on the Owner's authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents forthe Owner's approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts ofbuildmg systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and

other appropriate elements. The Design Development Documents shall also include outline specifications that identify
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared In accordance with Section 6.3,

§ 3,3.3 The Architect shall submit the Design Development Documents to the Ownei\ advise the Owner of any
adjustments to the estimate of the Cost offhe Work, and request the Owner's approval,

§ 3.4 Construction Documents Phase Services
§ 3.41 Based on the Owner's approval of the Design Development Documents, and on the Owner's authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner's approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth m detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, m order to perform the

Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittalSi which the Architect shall review in accordance with Section 3.6,4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4,3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions ofbidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Conh-act for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and. sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3,

§3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estknate ofthe Cost of the Work, take any action required under Section 6.5, and request the Owner's approval.
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§ 3.5 Procurement Phase Services
§ 3.5.1 General
Following the Owner's approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining
competitive bids; (2) confirming responsiveness of bids; (3) determming the successful bid, if any; and, (4) awarding
and preparing contracts for constructiotL

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and

interpretations of the Biddmg Documents to the prospective bidders in the form of addenda; and,
.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the

bidding results, as directed by the Owner.

§ 3.5.2.3 The Architect shall consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective bidders.

(Paragraphs deleted)
§ 3.6 Construction Phase Services
§ 3.6.1 General
§ 3,6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™~-2017, General Conditions of the Contract for Construction. If the Owner and
Contractor modify AIA Document A20 1-2017, those modifications shall not affect the Architect's services under this
Agreement unless the Owner and the Architect amend this Agreement,

§ 3.6,1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services, The Architect
shall have authority to act on. behalf of the Owner only to the extent provided in. -this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or

procedures, or for safety precautions and programs m connection with the Work, nor shall the Architect be responsible
for the Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents, The

Architect shall be responsible for the Architects negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing

portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect's responsibility to provide
Construction Phase Services commences with tlie award of the Contract for Construction and terminates on the date

the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determme, m general, if the Work observed is being performed m a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to tlie Owner (1) known deviations from the Contract Documents, (2) known
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work.

§ 3,6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever

the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
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of the Work in accordance with the provisions offhe Contract Documents, whether or not the Work is fabricated,
Installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the

Contract Docmnents on written request of either the Owner or Contractor, The Architect's response to such requests

shall be made in writing withm any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When makmg such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect's decisions on matters relatmg to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3,6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor
§ 3.6.3,1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect's certification for payment shall constitute a representation to the Owner, based on the

Architect's evaluation of the Work as provided in Section 3.6,2 and on the data comprising the Contractor's

Application for Payment, that, to the best of the Architect's knowledge, information and belief, the Work has
progressed to the point indicated, the qualify of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation
of the Work for confonnance with the Conb'act Documents upon Substantial Completion, (2) results of subsequent
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4)
specific qualifications expressed by the Architect

§3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (I) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies ofrequisitions received from

Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor's right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 SubmEttais
§ 3.6.4.1 The Architect shall review the Contractor's submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect's action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect's professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor's submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
mformation given and the design concept expressed in the Contract Documents. Review of such submittals is not for

the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and

installation or performance of equipment or systems, which are the Contractor's responsibility. The Architect's review

shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or

procedures. The Architect's approval of a specific item shall not indicate approval of an assembly of which the item is
a component.
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§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor's design professional, provided the submittals bear such professional's seal and signature when submitted
to the Architect, The Architect's review shall be for the limited purpose of checking for confonnance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or

provided by such design professionals.

§ 3.6.4.4 Subject to Section 4,2, the Architect shall review and respond to requests for information about the Contract
Documents, The Architect shall set forth, in the Contract Documents, the requirements for requests for information.

Requests for information, shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the natire of the clarification requested. The Architect's response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, fhe Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Tune. Subject to

Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner's approval
and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall mamtam records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:

.1 conduct inspections to detei-mine the date or dates of Substantial Completion and the date of final
completion;

,2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner's review and records, written warranties and related documents

required by the Contract Documents and received from the Contractor; and,
.4 issue a Hnal Certificate for Payment based upon a final inspection indicatmg that, to the best of the

Architect's knowledge, information, and belief, fhe Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect's inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6,6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect sliall forward to the Owner the following information received from the Contractor: (1) consent
of surety or sureties, if any, to reduction in or partial release ofretainage or the making offmal payment; (2) affidavits,
receipts, releases and waivers of liens, or bonds mdemmfymg the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents,

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.
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ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES
§ 4.1 Supplemental Services
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect's
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.
(Designate the Architect's Supplemental Services and the Owner's Supplemented Sef-vices required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Secvices in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services

§ 4.1,1.1 Programming

§ 4.1.1.2 Multiple preliminary designs

§ 4.1.1.3 Measured drawings

§ 4.1.1.4 Existing facilities surveys

§ 4,1,1.5 Site evaluation and planning
§ 4.1.1.6 Building Infomiation Model management

responsibilities
§ 4.1.1,7 Development of Building Information Models for

post construction, use

§ 4.1.1.8 Civil engineering

§ 4.1.1.9 Landscape design

§ 4.1.1.10 Architectural interior design

§ 4.1.1.11 Value analysis
§4.1.1.12 Detailed cost esrimating beyond that

required in Section 6.3

§ 4.1.1.13 Oa-site project representation

§ 4.1.1.14 Conformed documents for construction

§ 4.1.1.15 As-designed record drawmgs

§ 4,1,1.16 As-constructed record drawings

§ 4.1,1.17 Post-occupancy evaluation

§ 4.1.1>18 Facility support services

§ 4.1.1.19 Tenant-related services

§ 4.1.1.20 Architect's coordination of the Owner's
consultants

§ 4.1.1.21 Telecommunications/data design

§ 4.1.1.22 Security evaluation and planning

§ 4>1.1.23 Commissionmg
§ 4.1.1.24 Sustainable Project Services pursuant to Section

4.1.3

§ 4.1.1.25 Fast-track design services

§ 4.1.1.26 Multiple bid packages

§ 4.1.1.27 Historic preservation

Responsibility
{Architect. Owner, or not provided)

Architect — included in Basic Services

Not provided

Not provided

Architect - included in Basic Services

Architect ~ included in Basic Services

Not provided

Not provided

Architect - included in Basic Services

Architect — included m Basic Services

Architect — included in Basic Services

Not provided

Architect - included in Basic Services

Architect - periodic site visits during construction
included in Basic Services

Not provided

Architect — included in Basic Services

Not provided

Architect --11 month walkthrough included in
Basic Services

Not provided

Not provided

Architect - included in Basic Services

Architect — included in Basic Services

Not provided

Additional Services

Not provided

Not provided

Not provided

Not provided

Init.

/
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Supplemental Services

§ 4,1.1.28 FiLmii^^

§ 4.1,1,29 Other services provided by specialty Consultants

§ 4.1.1,30 Other Supplemental Services

Responsibility
(Architect, Owner, or not provided)

Supplemental Services

Not provided

Not provided

§ 4.1.2 Description of Supplemental Services
§4.1,2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect's responsibility is
provided below.
(Describe in detaiHhe Architect's Supplemental Services identified in Section 4.1J or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect's Se?-vices documents that can he
included as an exhibit to describe the Architect's Supplemental Services.)

Fixture, Fumishmgs and Equipment Design: Fbced Fee of Thirty Thousand Dollars ($30,000), provided by SVPA
Architects Inc.

HVAC and Lighting Commissioning: Fixed Fee ofTwenty-One Thousand Nine Hundred Dollars ($21,900), provided
by KCL Engineering.

(Paragraphs deleted)
§ 4.2 Architect's Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 113 and an appropriate adjustment in the
Architecfs schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner's written authorization:

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project mcluding size, quality, complexity, the Owner's
schedule or budget for Cost of the Work, or procurement or delivery method;

,2 Services necessitated by the enactment or revision of codes, laws, or regulations, including cliangmg or

editing previously prepared Instruments of Service;
.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations

of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were

prepared in accordance with the applicable standard of care;
.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of

performance on the part of the Owner or the Owner's consultants or contractors;

.5 Preparing digital models or other design documentation for transmission to the Owner's consultants
and contractors, or to other Owner-authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where

the Architect is party thereto,
.9 Evaluation of the qualifications of entities providing bids or proposals;
.10 Consultation concerning replacement of Work resulting from fire or other cause during construction;

or,

.11 Assistance to the Initial Decision Maker, if other than the Architect

§ 4.2,2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptaess, and explain the facts and circumstances giving rise to the need. If, upon
receipt of the Architect's notice, the Owner determines that all or parts of the services are not required, the Owner shall
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give prompt written notice to the Architect of the Owner's determmation. The Owner shall compensate the Architect
for the services provided prior to the Architect's receipt of the Owner's notice.

.1 Reviewing a Contractor's submittal out of sequence from the submittal schedule approved by the
Architect;

.2 Responding to the Contractor's requests for mformation that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Ownsr-provided mformation,

Confractor-prepared coordmation drawmgs, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Du-ectives that require evaluation of Contractor'ls

proposals and supporting data, or the preparation or revision of Instruments of Service;
.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,
.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to

Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall noti-fy the Owner:

.1 Two ( 2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor

.2 Bi-weeldy visits to the site by the Architect during construction

.3 Two ( 2 ) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements oftlie Contract Documents

.4 Two ( 2 )inspectionsforany portion of the Work to determine fmal completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth m

Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of
the Work or (2) the Initial date of Substantial Completion identified m the agreement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect mcurs
additional cost in providing those Construction Phase Services.

§4.2.5 If the services covered by this Agreement have not been completed within Twenty-Four ( 24 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect's services beyond that time shall
be compensated as Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, whicli shall set forth the
Owner's objectives; schedule; ccmstramts and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner's budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner's other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner's budget for the Project as necessary throughout the duration of Ihe Project until
final completion. If the Owner significantly increases or decreases the Owner's budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the
Project's scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner's behalf with respect to the Project, The
Owner shall render decisions and approve tlie Architect's submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect's services.

§ 5,4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The sm-veys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning;, deed restrictions, boundaries and

contours of the site; locations, dimensions, and other necessary data with respect to existmg buildings, other

improvements and trees; and information concerning available utility services and lines, both public and private,
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above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project
benchmark.

§ 5.5 The Owner shall furnish services ofgeotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, p&rcoJation tests, evaluations of hazardous materials, seismic evaluation, ground

corrosion. tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written
reports and appropriate recommendations.

§ 5,6 The Owner shall provide the Supplemental Services designated as the Owner's responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document B204™~-201 7, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect's request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner's consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The, Owner shall require that its consultants and contractors maintain insurance, including professionsl
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or fhe Contract Documents, such as
stmctural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5,10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary atany time for the Project to meet the Owner's needs and interests.

§ 5,11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect's Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect's services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications

by and with the Architect's consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Consb'uction, the Owner shall coordinate the Architect's duties and
responsibilities set forth in the Contract for Construction with the Architect's services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to fhe Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is m preparation or progress.

§5,15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
mfonnation as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLES COST OF THE WORK
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements
oftlie Project designed or specified by the Architect and shall include contractors' general conditions costs, overhead
and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated to, or

otherwise furnished by, the Owner. The Cost of the Work does not include fine compensation of the Architect; the costs
of the land, rights-of-way, fmancing, or contingencies for changes in the Work; or other costs that are the
responsibility of the Owner.

§ 6.2 The Owner's budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner's budget for the Cost of the Work,
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and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect's judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor's methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary JErom the Owner's budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems^ and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner's budget. The Architect's estimate of the Cost of the Work shall tie based on current area, volume or similar
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identified as the Architect's responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procuremen.t Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner's budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any tune the Architect's estimate of the Cost of the Work exceeds the Owner's budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project's size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner's budget for tlie Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;
,2 authorize rebidding or renegotiating of the Project within a reasonable time;
,3 terminate in accordance with Section 9.5;

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner's budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner's
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise the
Architect's services for modifying the Construction Documents shall be without additional compensation. In any
event, the Architect's modification of the Construction Documents shall be the limit of the Architect's responsibility
under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that m transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project,

§ 7,2 The Architect and the Architect's consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights, Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes m connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect's consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect's Instruments of Service solely and
exclusively for purposes ofconstructmg, using, maintaining, altering and adding to fhe Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
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pursuant to Article 9 and Article II, The Architect shall obtain similar nonexclusive licenses from the Architect's
consultants consistent with this Agreement. The license granted under tins section permits the Owner to authorize the
Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner's consultants and separate

contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established

pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the

Architect rightfully terminates this Agreement for cause as provided In Section 9.4, the license granted in this Section
7.3 shall terminate.

§ 7,3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect's consultants) from all claims and causes of action arising
from such -uses. The Owner, to the extent permitted by law, further agrees to mdemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost ofdefense> related to claims and causes of
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's use of the
Instruments of Service under this Section 7.3.1. The terms of this Section 7,3.1 shall not apply if the Owner rightfully
terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted

herein to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments
of Service shall be at the Owner's sole risk and without liability to the Architect and the Architect s consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLES CLAIMS AND DISPUTES
§ 8.1 Genera!
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action agamst the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance wiUi the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law, but in any
case not more than 1 0 years after the date of Substantial Completion of tlie Work. The Owner and Architect waive all
claims and causes of action not commenced in accordance with this Section 8.1,1.

§ 8.1.2 To the extent damages are covered by propeity insurance, the Owner and Architect waive all rights against each
otlier and against the contractors, consultants, agents, and employees of the other for damages, except such rights as

they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of the
Contract for Construction, The Owner or the Architect, as appropriate, shall requu-e of the contractors, consultants,

agents, and employees of any offhem, similar waivers in favor of the other parties enumerated herein.

§ 8.1,3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,

arismg out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party's termination of this Agreement, except as specifically provided in Section 9.7,

§ 8.2 Mediation
§ 8.2.1 Any claun, dispute or other matter m question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect's services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them
by mediation, which, unless the parties mutually agree otherwise, shall be administered by tlie American Arbitration
Association in accordance with its Construction Industry Mediation Procedures m effect on the date of this
Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order.
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§ 8,2.3 The parties shall share the mediator's fee and any filmg fees equally. The mediation shall be held m the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of bmding
dispute resolution shall be the following:
(Check the appropriate box.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement

[ x ] Litigation in a court of competent jurisdiction

[ ] Other: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent
jurisdiction.

(Paragraphs deleted)
ARTICLE 9 TERMINATION OR SUSPENSION
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect s option^ cause for suspension of

performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days' written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, tlie Owner shall pay the Architect all sums due prior to suspension and any

expenses incurred in the interruption and resumption of the Architect's services. The Architect's fees for the

remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
mterruption and resumption of the Architect's services. The Architect's fees for the remainmg services and the time

schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect) the Architect may terminate this Agreement by giving not less than seven days' written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days' written. notice should the other party
fail substantially to perform, m accordance with the terms of this Agreement through no fault of the party mitiatmg the
termination.

§ 9,5 The Owner may tenninate this Agreement upon not less than seven days' written notice to the Architect for the
Owner's convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates

tliis Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to
fhe Architect's termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Ovmer terminates this Agreement for its convenience
pursuant to Section 9.5, or the Arcliitect tenninates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the followmg fees:
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(Set forth below the amount of any iermination or licensing fee, or the method for determining any termination or
licemingfee.)

.1 Termination Fee:

None

.2 Licensmg Fee if the Owner intends to continue using the Architect's Instruments of Service:

To be negotiated with Owner if necessary.

§ 9,8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§9,9 The Owner's rights to use the Architecfs Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction's choice of law rules.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal

representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assume the Owner's rights and obligations under this Agreement, including any payments due to
file Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement,

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship wifh, or a cause of action in favor of,
a third party against either the Owner or Architect,

§ 10.5 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any

fonn at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect's promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect's materials shall not include the Owner's

confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner's promotional materials for the Project. This Section 10.7 shall survive the termination of
this Agreement unless the Owner termmates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives infonnation specifically designated as "confidential" or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.
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§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" inforraation after 7 days' notice to
the other party, when required by law or court order, includmg a subpoena or other form of compulsory legal process
issued by a court or governmental entity, or to the extent such information is reasonably necessary for tile receiving
party to defend itself in any dispute. The receiving party may also disclose such information to its employees,
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those

employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as

set forth m this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or Its remaining provisions.
If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable^ then
that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties' intentions and
purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§11.1 For the Architect's Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

.1 Stipulated Sum
(Insert amount)

(Paragraphs deleted)
Two Hundred Eighty Thousand Eight Hundred Dollars ($280,800) based on 7.2% offhe estimated
Three Million Nine Hundred Thousand Dollar ($3,900,000) Cost of Construction. See Attachment A.

§ 11.2 For the Architect's Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4. 1.3, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. Ifnecessaiy, list specific services to •which particular methods of

compensation apply.)

Fixture, Furnishings and Equipment Design: Fbced Fee of Thirty Thousand Dollars ($30,000)
HVAC and Lighting Commissioning: Fixed Fee ofTwenty-One Thousand Nine Hundred Dollars ($21,900)

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, of basis for, compensation.)

Hourly per Attachment A

§11.4 Compensation for Supplemental and Additional Services of the Architect's consultants when not included m
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus zero percent ( 0 %), or as follows:
(Insert amount of, or basis for computing, Architect's consultants compensation for Supplemental or Additional

Set-vices.)

Hourly per consultant's standard hourly rates.

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Programmmg Phase

Schemadc Design Phase
Design Development Phase
Construction Documents

Phase
Procurement Phase Five percent ( 5 %)

Five
Fifteen
Fifteen

Forty

Percent (
percent (
percent (
percent (

5
15
15
40

%)
%)
%)
%)
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Construction Phase Twenty percent ( 20 %)

Total Basic Compensation one hundred percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner's most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner's budget for the Cost of the Work.

§ 11,6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on

those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§11.7 The hourly billing rates for services of the Architect and the Architect's consultants are set forth below. The
rates shall be adjusted m accordance with the Architect's and Architect's consultants1 normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Attachment A

Employee or Category Rate ($0.00)

§ 11.8 Compensation for ReEmbursable Expenses
§ 11.8,1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and
include expenses incurred by the Architect and the Architect's consultants directly related to the Project, as follows:

.1 Transportation and authorized out-of-town travel and subsistence;

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,

and extranets;

.3 Permitting and other fees requu'ed by authorities having jurisdiction over the Project;

.4 Printing) reproductions, plots, and standard form documents;

.5 Postage, handling, and delivery;

.6 Expense of overtone work requiring higher than regular rates, if authorized in advance by the Owner;

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials
requested by the Owner or required for the Project;

.8 If required by the Owner, and with the Owner's prior written approval, the Architect's consultants'

expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that nonnally mamfamed by the Architect's
consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

.10 Site office expenses;

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustamable Objective; and,

.12 Other shnilar Project-related expenditures.

.13 Reimbursable Expenses are estimated at Fifteen Thousand Dollars ($15,000)

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect's consultants plus zero percent ( 0 %) of the expenses incurred,

§11.9 Architect's Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect.)
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§ 11.10 Payments to the Architect
§11.10.1 Initial Payments
§11.10.1.1 An initial payment of zero dollars and cents ($ 0.00 ) shall be made upon execution of this Agreement
and is the minimum payment under this Agreement. It shall be credited to the Owner's account in the final invoice.

(Paragraph deleted)
§ 11.10.2 Progress Payments
§ 11.10.2,1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect's invoice. Amounts unpaid thirty-one ( 31 ) days
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailmg
from time to time at the principal place of business of the Architect.
(Insert rate of monthly or annual interest agreed upon.)

I % monthly

§ 11.10,2.2 The Owner shall not withhold amounts from the Architect's compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work,
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2,3 Records ofReimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services perfonned on the basis of hourly rates shall be available to fhe Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

ARTICLE 13 SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be

amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
,1 AIA Document B 101™~2017, Standard Form Agreement Between Owner and Architect
.2 ALA. Document E203'™~2013, Building Information Modeling and Digital Data Exhibit, dated as

indicated below:
(Insert the date of the E203-2013 incorporated into this agreement.)

,3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ ] AIA Document E204Twm201 7, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ x ] Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, inchiding any exhibits
and scopes ofset-vices identified as exhibits in Section 4,1. 2.)

Attachment A Fee Proposal
Attachment B Scope of Services
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,4 Ofher documents:
(List other documents, ifcifty, forming part of the Agreement.)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) ARCHITECT ^Slgnatwe)

Robert T. Ormsby, AIA, LEED AP, Vice
GaryLorenz, Mayor President/Secretary

(Printed name and title) (Printed name, title, and license number, if required)
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Additions and Deletions Report for
A(A@ Document B101™ - 2017

This Additions and Deietions Report, as defined on page 1 of the associated document, reproduces beiow all text the author has added
to the standard form AIA document in order to complete It, as well as any text the author may have added to or deleted from the original
AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note; This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part

of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AIA software at 08:56:52 ET on 12/26/2018.

PAGE 1

AGREEMENT made as of the Seventh_day ofJanuary^in the year Two Thousand Nineteen

CityofAnkenv
410 West Fh-st Street
Ankenv.IA 50023-3 557
Telephone: 515.965.6411
FAX: 515.967.6416

Savaae-Ver Ploea & Associates. Inc. dba SVPA Arcliitects inc,
1466 28tli Street, Suite 200
West Des Moincs. !A 50266

18078 Ankenv Public Services Buildine Renovation
1210 NW Prairie Rtd&e Drive
Ankenv, IA
Renovatio!) oriheexlstii^ an office facility for public services depiiriments, with an
estjmnted consmictibn budaet of $3.900.000.
PAGE 2

See Attachment B Scope or Services

See Attachmtint B Scene of Services

$3,900,000
PAGE 3

ConstmctionDQCuments,CpmpIetion: August 2^

September 2019
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i4—Other-wn-lestene-d9t$&7

June.2Q.2Q

Public Bid

NA

Pan) Morilz. Assistant Citv Manager
410 West First Street
Ankenv. IA 50023

NA

v2—Civil Engineer:

r3—Othor,ifany:

(Usl ns-ty {ifhof'cwmfltfwts^i^w^wtw^'^wwii-ify the Owwr.)

To be detennmed
PAGE 4

Robert T. Ormsbv. AIA, LEED AP
1466 28th Street, Suite 200
West Des Molnes, IA 50266

.1 Structural Engincor:CiviI Enidnecr and Landscape Arcliitecl:

Snvder and Associates
2727 SWSimler Blvd.
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Ankenv,lA 50021

r2—Meehanical-^ _Meclianicai; Electrical, and Tectinolo^y Engineer:

KCL Eneineering
300 4111 Street
West Des Moines. IA 50265

i3—Sloctriea! Engineer:^ _Cost Estimatinc Consuitant;

Stecker-Rannsen, inc.
510 South f 7th Street. Suite 110
Ames. IA 50010

HVAC and Electrical^CTnmjssioning: KCL Engineermg

See Attachments A and B

§ 1,3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties witikmayuse AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data,
PAGE 5

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. This repfesentmive shall be Robert T. Ormsbv. A1A. LEBD AP.

§ 2.5,1 Commercial General Liability with policy lunits of not less than One Million Dollars C$ 1,000.000 ) for each
occurrence and Two Million Dollars C$ 2.000.000 J in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
lunits of not less than ($—^-pw-ae-eNeiU-One Million DoJJsrs C$ 1.000,000 )combi^ bodily injury,
death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles,

along with any other stafcutorily required automobile coverage,

§ 2.5.5 Employers' Liability with policy limits not less than One Million Dollars ($ ,l,OpO,QOQ ) each accident. One
Million Dollars ($ 1,000,000 ) each employee, and One MJilioii Dollars f$ 1.000.000 'i policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professions! services
with policy limits of not less than Two Million Dollars f$ 2.000,000 ) per claim and Two Million Dol!ars ($
2,000,000 ) in the aggregate.
PAGE 6
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§ 3.1 The Architect's Basic Services consist of those described m this Article 3 and include usual and customary
m^hi,^ landscape architecture, civil, structural, mechanical, and electrical engmeering and cost

estunating services. Services not set forth in this Article 3 are Supplemental or Additional Services.

§ 3.2 Programming and Schematic Design Phase Services
§ 3.2.1 The Architect shall review the-pvegtWtt-atwl-elW-mformation furnished by the OwnetTOyvner to createa
buJldmi^Droaram_aad shall review laws, codes, and regulations applicable to the Architect's services.

§ 3,2.2 The Architect shall prepare a preliminary evalu^o>i-e?4he-OwHei;l'»-program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in fhe information, and (2) other information or consulting services that may be reasonably needed for the
Project,

§ 3.2.3 The Architect shall present its pretitifHHaiy-evaktatiefrproaram to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project,

PAGE 7

§ 3.2.5.1 The Architect shall consider sustainable design aKornativCG, such as matcrml clioicos and building orientatte^
altematiyes together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner's program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustmnable design services as a Supplemental Service under Section 4.1.1.

§ 3,2.5.2 The Architect shall consider the value of alteFnaUve-ttKitenai&rbuildmg systems and equipment, together with
otlier considerations based on program and aesthetics, in developing a design for the Project that is consistent with the
Owner's program, schedule, and budget for the Cost of the Work.

PAGES

The Architect Gliolt assist the Owner in-esta^tishing a list oF prospective cotUi'aclors'; •Following the Owner's approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either-eoinpetU-ive-bVs-w
tiegetiat^d-pr-eposals; (2) confiiTning responsiveftesfr-oF-bidsw-propesai^S) detyrmming the succtissful bid OF
proposal, competitive bids: (2} confinnina r'esponsiveness of bids: (3) deterrninina llie successfu! bid. if any; and, (4)
awarding and preparing contracts for construction.

§ 3.5.2.3 If the Bidding Dociunents-peHttU-^ubijtttiitions, upon the Qwfi^s-written authorizalien, tlie A['cliiteel-&bftUT
(tS-anAddi^waiSeFvteerTIie Architect shall consider requests for substitutions and prepare and distribute addenda
identifying approved substitutions to all prospective bidders.

§-^3-Negetiated Proposals
§4i&3.1 Proposal Decumcnts oliali consist ofpi'oposat requiWHWHtG and propoubd CoiUract DocumetUG.

§ 3.5.3.2 The Architect shall assiot the Owner in obtaining proposals by:
^ — feeUUaUftg the diotMbution of Pr&posal Documehty for dtstribution to pfOiipcctiva coniractora and

reqiiestmg'ttieir'Fetufti-Hpon-eein^etioli of-tlienegotiatioHpfocess^
iS—arganizing and pm-ticipatw^ in (iolcciion intorvicws with p^ospoctivQ contractOF&t
i3—preparing responses to que^efts-fi^iti^F&speetive-c&ntFnctors and providing ciarifioations-and

interpretations of the ^epooal Documonte to the prospsctive contractaps-Ht-Ae-fefm of addenda; M^
i4—participating in nogotfetions witli prospcclive contracton), and subsbqucntty propafihg a BDmmaFy

wporl oftlio negotiation rcuidts, as dircctod bylho Owner.
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§ 3i5.3.3 If the Proposal Documents pcmiil subGtitutien&rUpefi4lw-OwncrtR wrilton nuthoriirat4e»Ttlio Arcliitocl slial^
as an Add+tiewat-^rvicc, ciw&^w-wqwsis for stib&tUtttiefis and prepaw-iEHKkHiitfibuto-acklcnda idQntifying appFew^
&ytestit«tionG to ali pFespoctivo contraetefc
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jj^A .1.1 Programming

§ 4.1,1,2 Multiple preliminary designs

§ 4.1.1.3 Measured drawings

§ 4.1.1.4 Existing facilities smveys

§ 4.1,1.5 Site evaluationand plannmg
§ 4.1.1.6 Building Infomiation Model management

respqnsibilities
§ 4.1,1.7 Development of Building Information Models for

jx>st construction use

§ 4.1,1.8 Civil engmeering

§ 4.1.1.9 Landscape design

§ 4,1,1 A O Architecturalinterior design

§ 4,'l.l.H Value analysis

§ 4.1.1.12 Detailed cost estimating beyond that
requu'edmSection 6.3

§ 4,'i ,1.13 On-site project representation

§4.1.1,14 Conformed documents for construction

§ 4.1.1.15 As-designed record drawings

.§ 4.1.1,16 As-constmcted record drawing^

§^.1.1 A 7 Post-occupancy evaluation

§4.1.1.18 Facility support services

§ 4.1.1,19 Tenant-related services

§ 4.1,1.20 Architects coordination of the Owner's
consultants

§ 4,1,1.21 TelecommunicatioDS/data design

§4.1,1.22 Security evaluation and planning

§4,1.1.23 Commissioning
§4.1,1,24 Sustainable Project Services pursuant to Section

4.1.3

§4,1.1.25 Fast-track design services

§4,1,1.26 Multiple bid packages

§A1 •'1-27 Historic preservation

§4.1.1.28 Furniture, fimushings, and equipment design

§ 4.1.1.29 Other services provided by specialty Cqnsyltants_

§4.1,1.30 Other Supplemental Services

Architect ~- included in Basic Services

Not provided

Not provided

Architect - included m Basic Services

Architect - included in Basic Services

Not provided

Notproyided

Architect - included in Basic Services

Architect - included m Basic Services

Architect — included in Basic Services

Not provided

Arcbitect - included in Basic Services

Architect - periodic site visits durmg construction
included in Basic Services

Not provided

Architect — included in Basic Services

Not provided

Architect - 11 month walkthrough included m
Basic Services

Not proyjded

Not provided

Architect -~ included in Basic Services

Architect — included in Basic Services

Not provided

Additional Services

NptprQvided

Not provided

Not provided

Not provided

Supplemental Services

Not provided

Notproyjded
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Fixture. Furnishinas and Equionient Desien: Fixed Fee of Thirty Thousand Dollars {$30.000). provided by SVPA
Architects lac.
HVAC and Lighting CommJssionmK; Fixed Fee ofTwenty-Qne Thousand Nine Hundred Dollars f$21,900), provided
by_KCL Engineerinfi.
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§-41;2t2mA-dwc-ription-ofea6b-Sup^emi3ntal Serv?e4dentined inSeetioi^'lrlTl as^heOwnw^^&poft^biti^
provided below;
(DcscnbQ in (/<?/rt/7 (he Owner 's SffpphmcnUif Sef'vf'ws idcnft/kc/ ifi SectiffH '/;/, / or, ifsctfot'/h^-fiH-ex^t^itr-wlwf^'
theex-hibit.)

§ 4*1.3 iftlie Owner identified a Sustainabfc Object ivc in Article t, the Architect dial I provide, os a Supj^lomeiUQi
Ser-vieeHhe Sustainabiliiy Services required in AiA Oocittnent E204Thf 30-l-'?,-Su5twfiable4?-i:oje6ts-lgKbtbit^altaehed
t6-tbts"A-gr-eeffientmThe-Gwttet-~&ltail~eompensate-theArcliitect us pr-ovided^ft-Seetien 11.3.
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.1 Two ( 2_) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor

.2 ( — ^-Bj-weekly visits to the site by the Architect during construction

.3 Twg___( 2_) inspections for any poi'tion of the Work to determine whether such portion of the Work is

substantially complete in accordance with the requirements of the Contract Documents
.4 Two ( 1_) inspections for any portion of the Work to detennine final completion.

§ 4.2.5 If the services covered by this Agreement have not been completed within TwentY-Four ( 24J months of the
date of this Agreement, through no fault of the Architect, extension of the Architect's services beyond that time shall
be compensated as Additional Services.
PAGE 16

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them
by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of this
Agreement, A request for mediation shall be made in writing, delivered to the other party to this Agreement, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance ofbmding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order.If an arbitration
pcoGeedw^-is-stayed-pUFSuant to this section, the-parties may neneth6lesfrpi'0cee4-to4he«etectten-ftf:-tlw-fit:^ttratot:(s)

and-agfee upon a schectnle for iater proceedjngs;
PAGE 17

[ x ] Litigation in a court of competent jurisdiction

§ 8.3 Arbitration
§-&3.1 Iflhd part ioo liavo Kolcctod arbitrallon ai; the-fitethod for binding ciisputo resolitHea-w thiu Agr&emcnt, ntty
claim, distwne or other matter In question tirisinfi out of or rolntecHo tliis Agreement subject to, but not rcGolvcct by,
wedtft^n shall be subject to arb!trationvWhicJT,uirl<>Sfrthe-|^rt(Csinutiialfy^a^
llio Amoncan Arbitration Associatioti in accordanco witli its Conflti'uction Industo' Arbiti'ation Rules in oHcct on tlio
date-G^tNsAgr6enient,Adeiriaiidforarbiti'ationsha!^e4na^e4<i^H^gT<3etiv<9^d4^^e-ethtirmp
Agreement, and filed with the porcon or entity admiiuctoring the a^itrfttion;

^fr.^.'M-A-dematidfowbiti'ati^ii shall b&inadeno^FtieNhati4Wtt6tt?en4y"wJtb--9ie-ffl-iti^f-A-Feque&t-foHiiediatioi^
Nt in no event shall it be inade after the date when the institution oftega! orequitabte proceedings based on the claim,
dispute or other matter in qi?$ti6fl-w6^tf-bo barroti-by-ttte-applicable stalute oflimitfttiono. For ytatutei oflimitariefts
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purposesyreceip^P«-w4t^<46wattd4^Myb4i:aVeH-by-th^-pei^eft^F-eHti

constitute tlnMnstitution of legal or equitable proceedings based on tlic claim, ctiGputc or other matter in questioHr

§ 8*3.2 The foFegoiflg-agr-eement to arl>itrdte, and other agr-wfflfrHts-to-aF^itrate witlt-ati-addittonQl person-er-errth-y-<h4y
consented-to-b>y parties to this AgreeRient,-sba4 be-specifiealty-en-for-eeable in accordance with applicable-iaw-in-^ny
eeurt having jurisdictioFi-tlwFwf;

§~8i34-T:lie cs,wwd rendered by t lie arbUfatoF(s)-&)ial{-be-Final, iind judgmont may be entered njioH-h-ttme^oFdgHee-with
applioable law tn-afty-court-haviRg-^yrisdic^on thereof.

§ 8.3.4 Consblldotiww^elfidw
§ 8.3«4<1 Either party, st- its sele-iliseFeMoih-i'ti^' consolidate an arbitration conducted-im^6r--tim-Agr-ee)nent with finy
eiher-arbikiitioH to which it is-»^F-ty-pF^ded-that{4)Ui6-arbiti'atJOtt-agFefrffleit^gGve?ift^the^tbw-wbUration
pemMt^Teoit^tidaUwT^-t^fiFbitration&tobe-eofisolidated-subsiaH^ati^Hvetve-TOffwwn^uesti^
and (3) HIQ at^itmiionii ymploy maiorially yimiiar procoduro! rLilos and methodQ for solecting tirbilrator(s).

§8.3.4.2 Either, pitrty, at itssolediMretioft^n^-iti^udfrbyjoinder persons or entities substiint-iaMy-mv&lved in A
cominot} question of Iftw-or-fciet-whose presenee is required it'complele re!i&f4s"to-be-a6eei:ded^n-a^kFation, provided

tiiat'the party souglitlo be jomed-^F?6nls4fi-Wi4^g-t6^
person OF-efttity-shaU-flot constitute-eonscnt to arbitration of any claim, dispute-or other nialter in quesfiafrflet
described in the wriltcn concont?

§ 8.3.4-;3 Ttie- ©^.tier-and-Areli itee-t-grant to-any-persoii or entity-in ade-a -party "to-an-aFbiti'ation •c-ond nc-ted iitider-t h is

Seeti6n-8^,-w!^b6F^y^^^eror60Hseti4i^nrUie"sa!H^-M^rts-&^H^F-ahd^^
Awb4tee4-under tins Agreement

g^^-flie-pF&w&iensofthis Article 8 shall Guwive-riifrtemimation oFthis Agrtiemefttr

PAGE 18

None

To be neeotiated with Owner if necessary.

§ 10.1 This Agreement shall be governed by the law offhe place where the Project is located, excluding that
jurisdiction's choice of law rules. ^4ie^f^es4iwe4)frlected nrbitriU)etHis4he4ttetfee^^H4lHg4fepyte-reselyti&Mb^
ft&d&ro! A rbitratieFi-Aet-sMl govern Section 8.3.
PAGE 19

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days' notice to
the other party, when required by law, arbitrtrtet^s-eKdfrtT-iavtor court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such mformation is reasonably
necessary for the receiving party to defend itself in. any dispute, The receivmg party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively

for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure

and use of such mformation as set forth in this Section 10.8.

i2—^ereentage Basis

Additions and Deletions Report for A!A Document B101™-2017, Copyright® 1974,1978,1887,1997,2007 and 20-i7 by The American Ifistitute or Archiiects.
AH rights reserved, WARNING; This AIA® Doourrient Is protected by U,S. Copyright Law and Enternatfonal Treaties, Unautliorized reproeluction or
distribution ofthEsAiA® Document or any portion of it; msy resuEtin severe clvii aiicE crtminai penaRies; andwSEI beprosectJted totfie maximum extent
possible Ejnder the law, Tliis document was produced by AIA software at 08:56:52 ET on 12/26/2018 under Order No.8573S49278 which expires on 09/26/2019,
and is not for resale.
User Notes: (20B02487SO)



wf-fwewfngi'-^wfw^

-(—)%-of-the-&WRer2&budg^t-fbr-tlie"Go&t-ot:the Work, as calculatef^-in-aeeer-danee-with Section I 1,6;

^—OAw
•{De«w'ihG~tf?^tethe(/~ff/--ew}f?H'iirthn)

Two Hundred Ekhtv Thousand Eiaht Rundrect Dollars C$280.800) based on 7.2% of the estimated
Three Million Nine Hundred Thousand Dollar f$3.900.000yCost of Construction. See Attachment A.

Fixture, Furnishinps and Equipment Design: Fixed Fee of Thirty Thousand Dollars ($30,00(Y)
HVAC and Lighting; Commissioning: Pixed Fee ofTwenty-One Thousand Nine Hundred DQllars,($2.1,900)

Hourly per Atlaciunent A

§ 11.4 Compensation for Supplemental and Additional Services of the Architect's consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus zero percent ( 0,%), or as follows:

Hourly her consultant s standard tiourlv rates.

ProRrammiHK Phase
Schematic Design Phase
Design Development Phase
Construction Documents

Phase
Procurement Phase

Construction Phase

PAGE 20

See Attachment A

Five Percent

Fifteen percent (
Fifteen percent (

Forty percent (

percent (
percent (

5
15
15
40

5
20

°A1
%)
%)
%)

%)
%)

. 13 Reirnbursabte Expenses are estimated at Fifteen ThoifsandDollars($)5,QQQ)
§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect's consultants plus zero percent ( 0%) of the expenses incurred.
PAGE 21

§ 11.10.1.1 An initial payment of zero dollarsaad cents f$ 0.00 ) shall be made upon execution of this Agreement
and is the mmimum payment under this Agreement, it shall be credited to the Owner's account in the final invoice,

§11<10.1.2lfa Suiiiaitmbility Corti Heat ion is part of the Sustaihitb-ie-Objective, ati Initial paymeiU to the Arcbitect of
($—) shall he Hiadtitipes-eseeurieii-e^tNs-Agt'eenwril^M'^stmtieir other fees payable to the Certifying
Authority and noccQGory to achieve the Sustninobllity CertiHcaHen. The Architect's pityinenls to the Cortifying
A»thoFity-shalibil-e?di^^to^ie^wnerl5-ae6GuntaHhe-ti!ne"the expense is incun'ed;

§ 11,10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect's invoice. Amounts unpaid thirtv-one ( 3J_) days
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after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailm^
from time to tune at the principal place of business of the Architect,

PAGE 22

x_] Other Exhibits incorporated into this Agreement:

Attachment A Fee Proposal
Attachment B Scope of Services

Gary Lorenz, Maypr

Robert T. Ormsbv. AJA. LEED AP. Vice
Pt'esi(le!it/S_ecretan'v
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Certification of Document's Authenticity
A1A@ Document D401 ™ - 2003

I, Robert T. Ormsby, AIA, Vice President/Secretary, hereby certify, to the best of my knowledge, information and
belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report
and this certification at 08:56:52 ET on 12/26/2018 under Order No. 8573949279 from AIA Contract Documents
software and that in preparing the attached final document I made no changes to the original text ofAIA® Document
B 101™ - 2017, Standard Form of Agreement Between Owner and Architect, as published by the AIA in its software,
other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

Vice President/Secretary
(Title)

(Dated)
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www.svpa-architscts.com / 1466 28th Street, Suite 200

Phone 515.327,5990 / West Des Moines, lows 50266

ATTACHMENT A
December 20, 2018

CityofAnkeny
ATTN: Pau! Moritz, Assistant City Manager
410 West First Street
Ankeny, IA 50023

Dear Paul:

On behalf of SVPA Architects Inc., we would like to thank you for the ongoing opportunity to work with the City
of Ankeny. We are pleased to submit this proposal for architectura! and engineering services for the proposed
building at the existing Kirkendall Library, located at 1210 NW Prairie Ridge Drive in Ankeny. We vaiue the
working relationship we have developed with the City ofAnkeny and look forward to providing die nf-foc used
professional design services.

We understand that the overall project budget for this project is $4,700,000 which includes all hard and soft costs.

The estimated Total Cost of Construction for the project is $3,900,000.

Construction

Design Fees-Base Bid (7.2%)
FFE Design Services
HVAC & Lighting Commissioning
Design Reimbursable expenses including printing
Geotechnical Report

Construction testing

Kitchen/breakroom Equipment
Office furniture (65 staff @ $4200/person)
AA/equipment
Construction Contingency (3%)
Total Project Budget

$3,900.000
$280,800

$30,000
$21,900
$15,000

$3,500
$10,000

$6,000
$273,000

$39,800
$120,000

$4,700,000

SVPA Architects Inc. proposes to provide complete basic services inciuding; Programming, Schematjc Design,

Design Development, Construction Documents, Bidding/Negotiation, and Construction Administration phases for

the architectural, interior design, civil engineering, landscape architecture, structurai engineering,

mechanical/electrical engineering, and cost estimating scope of work for the project described herein. The

following is a list of design services and the consultants that are proposed for inclusion in our prime Agreement

for complete Basic Services with the Owner:

• Architecture, Interior Design & FF & E Services: SVPA Architects Inc.

• Civi! Engineering and Landscape Architecture; Snyder and Associates

• Mechanical, Electrical, Plumbing & Technology Engineering: KCL Engineering
HVAC and Lighting Control Commissioning

• Cost Estimating Consultant: Stecker-Harmsen



www.svpa-architects.com / 1466 28th Street, Suite 200

Phone 515.327.5990 / West Des Moines, Iowa 50266

CTS

ATTACHMENT A

SVPA Architects inc. proposes to estabiish Basic Compensation for the design services listed above based on a

percentage of the Tota! Cost of Construction for the project, For this project, we propose a fee of 7.2%. Based on

the estimated $3,900,000 Total Cost of Construction, this would equate to a fixed fee of $280,800. In the event

that the project scope changes by more than 10% between the Design and the Construction Phases, we will

amend the fee structure to 7.2% of the actual Total Cost of Construction. The Total Cost of Construction includes

site development costs, demolition, renovation costs, general building core & shell construction, interior finishes,

and mechanical, electrical, plumbing and technology costs. Fixtures, furnishings and equipment designed or

specified by the SVPA Architects team shall also be included in the Total Cost of Construction. Based on the
scope of work and budget assumptions listed above the breakdown of the total fees per design phase will be as

follows:

Schedule of Fees per Design Phases

Programming 5% $14,040
Schematic Design 15% $42,120
Design Development 15% $42,120
Construction Documents 40% $112,320

Bidding & Negotiation 5% $14,040
Construction Administration 20% $56,160
Total: 100% $280,800

Supplementa! Services:

Fixtures, Furnishings and Equipment $30,000
HVAC and Lighting Control Commissioning $21,900

Estj.n'iated Reimbursable Expenses,

SVPA Architects reimbursable costs: $5,000

Reprographic Bid Set Printing: $10,000

We propose to use Standard Form of Agreement Between Owner and Architect AIA Document B101 (2017
edition). Monthly invoices will be submitted based upon the percentage of work completed per the Design Phase
Fee Schedule listed above. Invoices are due to be paid within 30 days; prompt payment is always appreciated, if

Additional Services are requested beyond the scope of basic services as outlined in the Standard AIA Form of

Agreement Between Owner and Architect, they wil! be bilied per SVPA's attached standard hourly rates.

Reimbursabie expenses for items such as printing, shipping, and long-distance communications are in addition to

basic services and will be billed at 1.0 times cost directly to the Owner.



www.svpa-architects.com

Phone 515.327.5990

1466 28th Street, Suite 200

West Des Moines, lown 50266

ATTACHMENT A

Compensation for Designated Services shall
be at a fixed rate per hour, effective January 1 ,
2018 through December31, 2018 as follows:

Principal

Director

Associate

Senior Architect

Architect

Intern Architect

Senior Interior Designer

Interior Designer

intern interior Designer

Project Coordinator

Senior CAD Technician

CAD Technician

Graphic Designer

Architectural Administrator

$155/hr.

$135/hr,

$115/hr.

$105/hr.

$95/hr.

$80/hr.

$105/hr.

$95/hr.

$80/hr.

$80/hr.

$85/hr,

$75/hr.

$80/hr.

$50/hr.

1.

2,

3.

4,

5.

6.

7.

8.

9.

Reimbursable expenses are in addition to Basic, Supplemental, and
Additional Sen/ices and include expenses incurred by the Architect and
the Architect's consultants directly related to the project. These will be
billed at 1.0 times cost directly to the owner,

Transportation and authorized out-of-town travel and subsistence

Long distance services, dedicated data and communication
services, Project web sites and extranets

Permitting and other fees required by authorities having
jurisdiction over the Project

Printing, reproductions, plots, and standard form documents,
excluding printing for SVPA office use

Postage, handling, and delivery

Outsourced renderings, animations, mock-ups, physical models,
and photography requested by Owner

If required and approved by the Owner, the additional expense of
professional liability insurance dedicated exclusively to this Project
in excess of coverage or limits normally maintained by the
Architect

Taxes levied on professional services and reimbursable expenses
for this Project

Expenses for the Architect and Architect's consultants to provide a
Project site office, if required and approved by the Owner
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ARCHITECTS

ATTACHMENT B

SCOPE OF SERVICES

SVPA Architects Inc, will provide complete architectural and engineering services for the design of the Ankeny
Public Services Building Renovation Project, located at the existing Kirkendall Library. Program wiil include an
office space to accommodate the staff members of four departments: Parks and Recreation, Public Works,
Planning and Building and Municipal Utilities. Additional design work will include a new parking lot and drives,
and update to the building's front face, remedial work around building foundation to address leakage in
basement, upgrade to building's HVAC system, and addressing water damage around windows/ffashing and
issues involved with pipe freezing/HVAC issues in existing children's workroom.

Services wiil include:
• Architectural Design and Interior Design
• Structural Engineering
• Mechanical/Eiectrical/Pfumbing/Technology Engineering
• Fire Detection and Suppression Design
• Mechanical (HVAC) and lighting control systems Commissioning to meet 2012 international Energy

Conservation Code (iECC)
» Civil Engineering, including civil boundary and topographica! sun/ey, SWPP Plan
• Landscape Architecture

« Signage Design
• Fixtures, Furnishings and Equipment (FFE) Design Services
• Cost Estimating at 100% SD, 100% DD and 75% CD Phases
• Record Drawings

Services Not included, but provided by others:
• Geotechnical Sen/ices
• Geothermal Test Wells

• Special Inspections
* Materials Testing

Our services will include all phases of Design from Programming, Schematic Design, Design Development,
Construction Documents, Bidding and Construction Administration as outlined below:

1. Pre-Desian/Proa ramming
A. Preparation of Site Sun/ey

1. Prepare a boundary/topographic/utility survey
2. Coordinate information by utility providers
3. Review site information provided by the City:

a. Geotechnical report
b. Existing utility locations
c. Environmental and site-specific issues
d. Traffic Study

B. Prepare program including Needs Assessment
1. Distribute pre-design questionnaire to initiate information gathering for program
2. Refine building program and identify key issues with users in needs assessment meetings with the

City
3. Determine adjacency requirements for various component areas of building

C. Furniture Programming- Meet with user groups to determine specific needs.
D. Furniture Budget" initially determined after programming.
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CMITECTS

E, Establish furniture plan indicating size, location, and type, utilizing the program.
F. Deliverables

1. Provide final program and preliminary concept plan
2. Furniture plans based on program and Preliminary budget

2. Schemafic Design
A. Site Design

1. Incorporate survey and other pertinent information
2. Prepare final schematic site design for submission to City's representatives for review and approval

B. Building Design
1. Quantify interior areas, size, and scope of proposed design
2. Meet with Permit and Development officiais for Pre-Appiication conference
3. Develop preliminary exterior and interior aesthetic considerations based on City's design criteria and

impact on adjacent development and site features
4. Prepare schematic design options for review and approvai by City, including floor plans and building

elevations
C. Deliverables

1. One final schematic design presentation to City
2. Cost estimate
3. Provide drawings that include site plan, floor plans, and partial exterior elevations of entry. A rendered

computer generated 3-D model may be provided in lieu of 2-D drawings
4. Provide area summary and executive summary including architectural, structural, and mechanical

concept narratives
5. Provide copies of drawings and narratives to City

3. Design Development
A. Based on approved schematic design study, provide design development drawings and outline

specifications to consider the following:
1. Landscaping and site development details
2. Building materials and systems
3. Power and lighting systems
4. HVAC systems
5. Plumbing systems
6. Fire protection
7. Communication and data

B. Provide furniture solutions that continue the design concept of the facilities, meet the budget, and fulfill
the durability and life-cycle needs of the stations

C. Review preliminary opinion of probable construction cost at conclusion of Design Development and make
necessary updates

D. Review design development documents with City for feedback and approvals
E. Deliverables;

1. Provide drawings that include site plan, floor plans, partial exterior eievations, building and typical wall
sections, select interior elevations, and finish schedule. Select comparable views of Building
Information Model (computer generated 3-D model) may be provided in lieu of 2-D drawings

2. Outline specifications and cut sheets for equipment
3. Provide brochures and options of furniture pieces in a booklet for owner review and Budget update
4. Cost estimate
5. Update area summary and executive summary including architectural, structural, and mechanical

concept narratives
6. Provide copies of drawings and outline specifications
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4. Construction Documents
A. Based on approved design development documentation, prepare the following:

1. Construction drawings, including, but not limited to:
a. Title sheet
b. Site plan
c. Floor pians, including reflected ceiling plans
d. Building partial elevations
e. Building sections, if required
f. Typical wall sections as required
g. Typical exterior/interior details
h. Mechanical plans

HVAC
j. Plumbing
k. Fire protection
i. Electrical plans
m. Power

n. Lighting
o. Communications/data pathways
p. Technical specification sections

B. Coordinate all power needs with the Owner and engineering consultants
C. Review with the City User group final furniture selections including associated fabrics and finishes.
D. Assemble a complete furniture bid package project (per owner's direction) including drawings and

specifications to distribute to furniture dealerships of your choice.
E. Prepare an opinion of probable construction costs at 75% completion of construction documents phase
F. Schedule periodic progress reviews of construction documents by City's representatives and coordinate

with City for compliance wiil all applicable regulations
G. Present final construction documents to City's representatives for review and approval
H. Assist En submission of documents to governmentai authorities having jurisdiction over project for their

review and approval
I. Deliverables:

1. Provide construction documents for review
2. Technical specifications

5. BEddinc
A. Advise City on qualifications of prospective bidders
B. Lead pre-bid meeting with City's representatives and prospective bidders
C. Receive questions from bidders and respond through addenda
D. Receive and review furniture bids with you to assist in your selection of a dealership that meets the criteria

and provides a great fit for the team.
E. Prepare addenda for distribution by the City
F. Deliverables:

1. Provide one copy of Final Bid Documents for printing and distribution by the City

Construction Phase Services
A. Construction Administration

1. Conduct pre-construction conference for project with Contractor and City and all interested parties to
review contract requirements, details of construction, utility conflicts and work schedule. Prepare and
distribute conference minutes.

2. Attend bi-weekfy contractor/architect/owner meetings conducted by contractor
3. Review contractor's shop drawings and other required submittals for conformance with contract

documents
4. Answer design interpretation questions from City Engineer, contractor, and review agencies
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5. Review and process progress payment applications submitted by contractor and based on review of
construction progress by on-site observation, make recommendation for payment of appropriate
amount for work completed since last pay application

6. Review and recommend proposed costs for approvai of City prior to contractor's start of work under
change request and issue change orders

7. Work with selected furniture dealership(s) on schedule and decisions that need to be made prior to
ordering.

8. Review furniture orders prior to it being placed.
9. Provide construction administration on furniture inciuding a final punch list to ensure that the entire

facility meets the standards and desires of the City and users.
10. Confer with City to report project status
11. Coordinate final inspection and prepare punch list of items to be completed. On basis of inspection,

determine if project is substantially complete according to plans and specifications and make
recommendation to City regarding final payment. City will accept project only after consultant's
recommendation

12. Assist City in determining solutions to problems that may arise with construction and one-year
warranty inspection

13. Provide record drawings

B. Construction Observation
1. Make periodic site visits at inten/als appropriate to stage of construction and submit field reports or

as otherwise agreed by City and consultant in writing, provide field observations to ascertain progress
and quality of work completed and to determine if work is being performed in accordance with Contract
Documents. Consultant is not required to make exhaustive or continuous on-site observations to
check quality or quantity of the work. Construction Observations services do not include responsibility
for construction means, controls, techniques, sequences, procedures of safety

2. If Contractor requests a waiver of any provisions of plans and specifications, make a recommendation
on the request to the City for its determination. No waiver shall be granted if such waiver would serve
to reduce quality of final product. City shall never be deemed to have authorized consultant to consent
to use of defective workmanship or materials

3. On the basis of on-site observations as a design professional, keep the City informed of progress and
quality of the Work and guard the City against defects and deficiencies in the Work. Notify the City of
any work which is unsatisfactory, faulty, defective, incomplete, or which the Consultant knows does
not conform to the Contract Documents, advise and recommend action required to correct or complete
such unsatisfactory, faulty, defective, or incomplete work, and at the request of the City, take action
to reasonably verify the recommendations are implemented by the Contractor. The Consultant is not
required to make exhaustive or continuous on-site observations to check for unsatisfactory, faculty,
defective, or incomplete work which the Consultant knows does not conform to Contract Documents.


