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AGREEMENT 
BETWEEN OWNER AND ENGINEER 

FOR PROFESSIONAL SERVICES 
 

Owner and Engineer further agree as follows:   

ARTICLE 1 –  SERVICES OF ENGINEER 

1.01 Scope 

A. Engineer shall provide, or cause to be provided, the services set forth herein and in 
Exhibit A. 

ARTICLE 2 –  OWNER’S RESPONSIBILITIES 

2.01 General 

A. Owner shall have the responsibilities set forth herein and in Exhibit B. 

B. Owner shall pay Engineer as set forth in Article 4 and Exhibit C. 

C. Owner shall be responsible for all requirements and instructions that it furnishes to 
Engineer pursuant to this Agreement, and for the accuracy and completeness of all 
programs, reports, data, and other information furnished by Owner to Engineer pursuant 
to this Agreement.  Engineer may use and rely upon such requirements, programs, 
instructions, reports, data, and information in performing or furnishing services under this 
Agreement, subject to any express limitations or reservations applicable to the furnished 
items. 

D. Owner shall give prompt written notice to Engineer whenever Owner observes or 
otherwise becomes aware of:  

1.  any development that affects the scope or time of performance of Engineer’s services;  

2. the presence at the Site of any Constituent of Concern; or  

3. any relevant, material defect or nonconformance in: (a) Engineer’s services, (b) the 
Work, (c) the performance of any Constructor, or (d) Owner’s performance of its 
responsibilities under this Agreement. 

THIS IS AN AGREEMENT effective as of  April 1, 2019 (“Effective Date”) between 

CITY OF ANKENY, IOWA (“Owner”) and 
NILLES ASSOCIATES, INC.  (“Engineer”). 
 
Owner's Project, of which Engineer's services under this Agreement are a part, is generally identified as follows: 
DESIGN AND CONSTRUCT SW DES MOINES STREET – MAGAZINE TO 11TH. 

("Project"). 
Other terms used in this Agreement are defined in Article 7.  
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ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES 

3.01 Commencement 

A. Engineer is authorized to begin rendering services as of the Effective Date. 

3.02 Time for Completion 

A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time 
for rendering services, or specific dates by which services are to be completed, are 
provided in Exhibit A, and are hereby agreed to be reasonable. 

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly 
and continuous progress of Engineer’s services is impaired, or Engineer’s services are 
delayed or suspended, then the time for completion of Engineer’s services, and the rates 
and amounts of Engineer’s compensation, shall be adjusted equitably.   

C. If Owner authorizes changes in the scope, extent, or character of the Project or Engineer’s 
services, then the time for completion of Engineer’s services, and the rates and amounts 
of Engineer’s compensation, shall be adjusted equitably. 

D. Owner shall make decisions and carry out its other responsibilities in a timely manner so 
as not to delay the Engineer’s performance of its services.   

E. If Engineer fails, through its own fault, to complete the performance required in this 
Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, as its 
sole remedy, to the recovery of direct damages, if any, resulting from such failure. 

ARTICLE 4 –  INVOICES AND PAYMENTS 

4.01 Invoices 

A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with 
its standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its 
invoices to Owner on a monthly basis.  Invoices are due and payable within 30 days of 
receipt.   

4.02 Payments 

A. [NOT USED]   

B. [NOT USED] 

C. Disputed Invoices:  If Owner disputes an invoice, either as to amount or entitlement, then 
Owner shall promptly advise Engineer in writing of the specific basis for doing so, may 
withhold only that portion so disputed, and must pay the undisputed portion subject to 
the terms of Paragraph 4.01.   

D. Sales or Use Taxes:  If after the Effective Date any governmental entity takes a legislative 
action that imposes additional sales or use taxes on Engineer’s services or compensation 
under this Agreement, then Engineer may invoice such additional sales or use taxes for 
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reimbursement by Owner. Owner shall reimburse Engineer for the cost of such invoiced 
additional sales or use taxes; such reimbursement shall be in addition to the 
compensation to which Engineer is entitled under the terms of Exhibit C. 

ARTICLE 5 –  OPINIONS OF COST 

5.01 Opinions of Probable Construction Cost 

A. Engineer’s opinions (if any) of probable Construction Cost are to be made on the basis of 
Engineer’s experience, qualifications, and general familiarity with the construction 
industry.  However, because Engineer has no control over the cost of labor, materials, 
equipment, or services furnished by others, or over contractors’ methods of determining 
prices, or over competitive bidding or market conditions, Engineer cannot and does not 
guarantee that proposals, bids, or actual Construction Cost will not vary from opinions of 
probable Construction Cost prepared by Engineer.  If Owner requires greater assurance as 
to probable Construction Cost, then Owner agrees to obtain an independent cost 
estimate.  

5.02 [NOT USED] 

5.03 Opinions of Total Project Costs 

A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to 
assisting the Owner in tabulating the various categories that comprise Total Project Costs.  
Engineer assumes no responsibility for the accuracy of any opinions of Total Project Costs. 

ARTICLE 6 –  GENERAL CONSIDERATIONS 

6.01 Standards of Performance 

A. Standard of Care:  The standard of care for all professional engineering and related 
services performed or furnished by Engineer under this Agreement will be the care and 
skill ordinarily used by members of the subject profession practicing under similar 
circumstances at the same time and in the same locality.  Engineer makes no warranties, 
express or implied, under this Agreement or otherwise, in connection with any services 
performed or furnished by Engineer.  

B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the 
technical accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical 
accuracy without additional compensation, unless such corrective action is directly 
attributable to deficiencies in Owner-furnished information. 

C. Consultants:  Engineer may retain such Consultants as Engineer deems necessary to assist 
in the performance or furnishing of the services, subject to reasonable, timely, and 
substantive objections by Owner.   

D. Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer 
and its Consultants may use or rely upon design elements and information ordinarily or 
customarily furnished by others, including, but not limited to, specialty contractors, 
manufacturers, suppliers, and the publishers of technical standards.   
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E. Compliance with Laws and Regulations, and Policies and Procedures: 

1. Engineer and Owner shall comply with applicable Laws and Regulations. 

2. Engineer shall comply with any and all policies, procedures, and instructions of Owner 
that are applicable to Engineer's performance of services under this Agreement and that 
Owner provides to Engineer in writing, subject to the standard of care set forth in 
Paragraph 6.01.A, and to the extent compliance is not inconsistent with professional 
practice requirements. 

3. This Agreement is based on Laws and Regulations and Owner-provided written policies 
and procedures as of the Effective Date.  The following may be the basis for 
modifications to Owner’s responsibilities or to Engineer’s scope of services, times of 
performance, or compensation:  

a.  changes after the Effective Date to Laws and Regulations; 

b.  the receipt by Engineer after the Effective Date of Owner-provided written policies 
and procedures;  

c. changes after the Effective Date to Owner-provided written policies or procedures.  

F. Engineer shall not be required to sign any document, no matter by whom requested, that 
would result in the Engineer having to certify, guarantee, or warrant the existence of 
conditions whose existence the Engineer cannot ascertain.  Owner agrees not to make 
resolution of any dispute with the Engineer or payment of any amount due to the 
Engineer in any way contingent upon the Engineer signing any such document. 

G. [NOT USED] 

H. Engineer shall not at any time supervise, direct, control, or have authority over any 
Constructor’s work, nor shall Engineer have authority over or be responsible for the 
means, methods, techniques, sequences, or procedures of construction selected or used 
by any Constructor, or the safety precautions and programs incident thereto, for security 
or safety at the Site, nor for any failure of a Constructor to comply with Laws and 
Regulations applicable to that Constructor’s furnishing and performing of its work. 
Engineer shall not be responsible for the acts or omissions of any Constructor. 

I. Engineer neither guarantees the performance of any Constructor nor assumes 
responsibility for any Constructor’s, failure to furnish and perform the Work in accordance 
with the Construction Contract Documents.  

J. Engineer shall not be responsible for any decision made regarding the Construction 
Contract Documents, or any application, interpretation, clarification, or modification of 
the Construction Contract Documents, other than those made by Engineer or its 
Consultants. 

K. Engineer is not required to provide and does not have any responsibility for surety 
bonding or insurance-related advice, recommendations, counseling, or research, or 
enforcement of construction insurance or surety bonding requirements. 
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L. Engineer’s services do not include providing legal advice or representation.   

M. Engineer’s services do not include (1) serving as a “municipal advisor” for purposes of the 
registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and 
Consumer Protection Act (2010) or the municipal advisor registration rules issued by the 
Securities and Exchange Commission, or (2) advising Owner, or any municipal entity or 
other person or entity, regarding municipal financial products or the issuance of 
municipal securities, including advice with respect to the structure, timing, terms, or 
other similar matters concerning such products or issuances. 

N. While at the Site, Engineer, its Consultants, and their employees and representatives shall 
comply with the applicable requirements of Contractor's and Owner's safety programs of 
which Engineer has been informed in writing. 

6.02 [NOT USED] 

6.03 Use of Documents 

A. All Documents are instruments of service, and Engineer shall retain an ownership and 
property interest therein (including the copyright and the right of reuse at the discretion 
of the Engineer) whether or not the Project is completed.  

B. If Engineer is required to prepare or furnish Drawings or Specifications under this 
Agreement, Engineer shall deliver to Owner at least one original printed record version of 
such Drawings and Specifications, signed and sealed according to applicable Laws and 
Regulations. 

C. Owner may make and retain copies of Documents for information and reference in 
connection with the use of the Documents on the Project.  Engineer grants Owner a 
limited license to use the Documents on the Project, extensions of the Project, and for 
related uses of the Owner, subject to receipt by Engineer of full payment due and owing 
for all services relating to preparation of the Documents, and subject to the following 
limitations: (1) Owner acknowledges that such Documents are not intended or 
represented to be suitable for use on the Project unless completed by Engineer, or for use 
or reuse by Owner or others on extensions of the Project, on any other project, or for any 
other use or purpose, without written verification or adaptation by Engineer; (2) any such 
use or reuse, or any modification of the Documents, without written verification, 
completion, or adaptation by Engineer, as appropriate for the specific purpose intended, 
will be at Owner’s sole risk and without liability or legal exposure to Engineer or to its 
officers, directors, members, partners, agents, employees, and Consultants; (3) Owner 
shall indemnify and hold harmless Engineer and its officers, directors, members, partners, 
agents, employees, and Consultants from all claims, damages, losses, and expenses, 
including attorneys’ fees, arising out of or resulting from any use, reuse, or modification of 
the Documents without written verification, completion, or adaptation by Engineer; and 
(4) such limited license to Owner shall not create any rights in third parties. 

D. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, 
or adapts them for extensions of the Project or for any other purpose, then Owner shall 
compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer. 
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6.04 Electronic Transmittals  

A. Owner and Engineer may transmit, and shall accept, Project-related correspondence, 
Documents, text, data, drawings, information, and graphics, in electronic media or digital 
format, either directly, or through access to a secure Project website, in accordance with a 
mutually agreeable protocol.  

B. If this Agreement does not establish protocols for electronic or digital transmittals, then 
Owner and Engineer shall jointly develop such protocols.  

C. When transmitting items in electronic media or digital format, the transmitting party 
makes no representations as to long term compatibility, usability, or readability of the 
items resulting from the recipient’s use of software application packages, operating 
systems, or computer hardware differing from those used in the drafting or transmittal of 
the items, or from those established in applicable transmittal protocols. 

6.05 Insurance 

A. Engineer shall procure and maintain insurance as set forth in Exhibit G. Engineer shall 
cause Owner to be listed as an additional insured on any applicable general liability 
insurance policy carried by Engineer.   

B. Owner shall procure and maintain insurance. 

C. Owner shall require Contractor to purchase and maintain policies of insurance covering 
workers' compensation, general liability, motor vehicle damage and injuries, and other 
insurance necessary to protect Owner's and Engineer's interests in the Project.  Owner 
shall require Contractor to cause Engineer and its Consultants to be listed as additional 
insureds with respect to such liability insurance purchased and maintained by Contractor 
for the Project. 

D. [NOT USED] 

E. All policies of property insurance relating to the Project, including but not limited to any 
builder’s risk policy, shall allow for waiver of subrogation rights and contain provisions to 
the effect that in the event of payment of any loss or damage the insurers will have no 
rights of recovery against any insured thereunder or against Engineer or its Consultants. 
Owner and Engineer waive all rights against each other, Contractor, the Consultants, and 
the respective officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, or resulting from any of the perils or causes of loss covered by any builder’s risk policy 
and any other property insurance relating to the Project. Owner and Engineer shall take 
appropriate measures in other Project-related contracts to secure waivers of rights 
consistent with those set forth in this paragraph.  

F. All policies of insurance shall contain a provision or endorsement that the coverage 
afforded will not be canceled or reduced in limits by endorsement, and that renewal will 
not be refused, until at least 10 days prior written notice has been given to the primary 
insured. Upon receipt of such notice, the receiving party shall promptly forward a copy of 
the notice to the other party to this Agreement.  
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G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, 
provide additional insurance coverage, increased limits, or revised deductibles that are 
more protective than those specified in Exhibit G.  If so requested by Owner, and if 
commercially available, Engineer shall obtain and shall require its Consultants to obtain 
such additional insurance coverage, different limits, or revised deductibles for such 
periods of time as requested by Owner, and Exhibit G will be supplemented to incorporate 
these requirements. 

6.06 [NOT USED] 

6.07 Controlling Law 

A. This Agreement is to be governed by the Laws and Regulations of the state in which the 
Project is located.  

6.08 Successors, Assigns, and Beneficiaries 

A. Owner and Engineer are hereby bound and the successors, executors, administrators, and 
legal representatives of Owner and Engineer (and to the extent permitted by Paragraph 
6.08.B the assigns of Owner and Engineer) are hereby bound to the other party to this 
Agreement and to the successors, executors, administrators and legal representatives 
(and said assigns) of such other party, in respect of all covenants, agreements, and 
obligations of this Agreement. 

B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest 
(including, but without limitation, money that is due or may become due) in this 
Agreement without the written consent of the other party, except to the extent that any 
assignment, subletting, or transfer is mandated by law.  Unless specifically stated to the 
contrary in any written consent to an assignment, no assignment will release or discharge 
the assignor from any duty or responsibility under this Agreement. 

C. Unless expressly provided otherwise in this Agreement: 

1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty 
owed by Owner or Engineer to any Constructor, other third-party individual or entity, or 
to any surety for or employee of any of them. 

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole 
and exclusive benefit of Owner and Engineer and not for the benefit of any other party.   

3. Owner agrees that the substance of the provisions of this Paragraph 6.08.C shall appear 
in the Construction Contract Documents. 

6.09 Dispute Resolution 

A. Owner and Engineer agree to negotiate all disputes between them in good faith for a 
period of 30 days from the date of notice prior to invoking the procedures of Exhibit H or 
other provisions of this Agreement, or exercising their rights at law.   
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B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then 
either or both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no 
dispute resolution method is specified in Exhibit H, then the parties may exercise their 
rights at law.   

6.10 Environmental Condition of Site 

A. Owner represents to Engineer that as of the Effective Date to the best of Owner’s 
knowledge no Constituents of Concern, other than those disclosed in writing to Engineer, 
exist at or adjacent to the Site.   

B. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then 
Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer 
reasonably concludes that doing so is required by applicable Laws or Regulations. 

C. It is acknowledged by both parties that Engineer’s scope of services does not include any 
services related to unknown or undisclosed Constituents of Concern.  If Engineer or any 
other party encounters, uncovers, or reveals an undisclosed Constituent of Concern, then 
Owner shall promptly determine whether to retain a qualified expert to evaluate such 
condition or take any necessary corrective action. 

D. If investigative or remedial action, or other professional services, are necessary with 
respect to undisclosed Constituents of Concern, or if investigative or remedial action 
beyond that reasonably contemplated is needed to address a disclosed or known 
Constituent of Concern, then Engineer may, at its option and without liability for 
consequential or any other damages, suspend performance of services on the portion of 
the Project affected thereby until such portion of the Project is no longer affected.  

E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the 
performance of Engineer’s services under this Agreement, then the Engineer shall have 
the option of (1) accepting an equitable adjustment in its compensation or in the time of 
completion, or both; or (2) terminating this Agreement for cause on seven days notice. 

F. Owner acknowledges that Engineer is performing professional services for Owner and that 
Engineer is not and shall not be required to become an "owner," “arranger,” “operator,” 
“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive 
Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which 
are or may be encountered at or near the Site in connection with Engineer’s activities 
under this Agreement. 

6.11 Indemnification and Mutual Waiver 

A. Indemnification by Engineer:  To the fullest extent permitted by Laws and Regulations, 
Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors, 
members, partners, agents, consultants, and employees, from losses, damages, and 
judgments (including reasonable consultants’ and attorneys’ fees and expenses) arising 
from third-party claims or actions relating to the Project, provided that any such claim, 
action, loss, damages, or judgment is attributable to bodily injury, sickness, disease, or 
death, or to injury to or destruction of tangible property (other than the Work itself), 
including the loss of use resulting therefrom, but only to the extent caused by any 



 

 
EJCDC® E-500, Agreement Between Owner and Engineer for Professional Services. 

Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,  
                                                                             and American Society of Civil Engineers.  All rights reserved.                                                        Page 9 

negligent act or omission of Engineer or Engineer’s officers, directors, members, partners, 
agents, employees, or Consultants. 

B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its 
officers, directors, members, partners, agents, employees, and Consultants as required by 
Laws and Regulations. 

C. Environmental Indemnification:  To the fullest extent permitted by Laws and Regulations, 
Owner shall indemnify and hold harmless Engineer and its officers, directors, members, 
partners, agents, employees, and Consultants from all claims, costs, losses, damages, 
actions, and judgments (including reasonable consultants’ and attorneys fees and 
expenses) caused by, arising out of, relating to, or resulting from a Constituent of Concern 
at, on, or under the Site, provided that (1) any such claim, cost, loss, damages, action, or 
judgment is attributable to bodily injury, sickness, disease, or death, or to injury to or 
destruction of tangible property (other than the Work itself), including the loss of use 
resulting therefrom, and (2) nothing in this paragraph shall obligate Owner to indemnify 
any individual or entity from and against the consequences of that individual's or entity's 
own negligence or willful misconduct. 

D. No Defense Obligation:  The indemnification commitments in this Agreement do not 
include a defense obligation by the indemnitor unless such obligation is expressly stated. 

E. Percentage Share of Negligence:  To the fullest extent permitted by Laws and Regulations,  
a party’s total liability to  the other party and anyone claiming by, through, or under the 
other party for any  cost, loss, or damages caused in part by the negligence of the party 
and in part by the negligence of  the other party or any other negligent entity or individual, 
shall not exceed the percentage share that the party’s negligence bears to the total 
negligence of Owner, Engineer, and all other negligent entities and individuals. 

F. Mutual Waiver:  To the fullest extent permitted by Laws and Regulations, Owner and 
Engineer waive against each other, and the other’s employees, officers, directors, 
members, agents, insurers, partners, and consultants, any and all claims for or entitlement 
to special, incidental, indirect, or consequential damages arising out of, resulting from, or 
in any way related to this Agreement or the Project, from any cause or causes.   

6.12 Records Retention 

A. Engineer shall maintain on file in legible form, for a period of ten years following 
completion or termination of its services, all Documents, records (including cost records), 
and design calculations related to Engineer’s services or pertinent to Engineer’s 
performance under this Agreement.  Upon Owner’s request, Engineer shall provide a copy 
of any such item to Owner at cost. 

6.13 Miscellaneous Provisions  

A. Notices:  Any notice required under this Agreement will be in writing, addressed to the 
appropriate party at its address on the signature page and given personally, by registered 
or certified mail postage prepaid, or by a commercial courier service.  All notices shall be 
effective upon the date of receipt. 
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B. Survival:  All express representations, waivers, indemnifications, and limitations of liability 
included in this Agreement will survive its completion or termination for any reason. 

C. Severability:  Any provision or part of the Agreement held to be void or unenforceable 
under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall 
continue to be valid and binding upon Owner and Engineer, which agree that the 
Agreement shall be reformed to replace such stricken provision or part thereof with a 
valid and enforceable provision that comes as close as possible to expressing the intention 
of the stricken provision. 

D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that 
provision, nor shall it affect the enforceability of that provision or of the remainder of this 
Agreement. 

E. Accrual of Claims:  To the fullest extent permitted by Laws and Regulations, all causes of 
action arising under this Agreement shall be deemed to have accrued, and all statutory 
periods of limitation shall commence, no later than the date of Substantial Completion. 

ARTICLE 7 –  DEFINITIONS 

7.01 Defined Terms 

A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the 
singular and plural forms) printed with initial capital letters have the meanings indicated in 
the text above, in the exhibits, or in the following definitions: 

1. Addenda—Written or graphic instruments issued prior to the opening of bids which 
clarify, correct, or change the bidding requirements or the proposed Construction 
Contract Documents. 

2. Additional Services—The services to be performed for or furnished to Owner by Engineer 
in accordance with Part 2 of Exhibit A of this Agreement. 

3. Agreement—This written contract for professional services between Owner and 
Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed 
amendments. 

4. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Construction Contract. 

5. Basic Services—The services to be performed for or furnished to Owner by Engineer in 
accordance with Part 1 of Exhibit A of this Agreement. 

6. Change Order—A document which is signed by Contractor and Owner and authorizes an 
addition, deletion, or revision in the Work or an adjustment in the Construction Contract 
Price or the Construction Contract Times, or other revision to the Construction Contract, 
issued on or after the effective date of the Construction Contract.  
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7. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth in the Construction Contract, seeking an 
adjustment in Construction Contract Price or Construction Contract Times, or both; 
contesting an initial decision by Engineer concerning the requirements of the 
Construction Contract Documents or the acceptability of Work under the Construction 
Contract Documents; challenging a set-off against payments due; or seeking other relief 
with respect to the terms of the Construction Contract. 

8. Constituent of Concern—Asbestos, petroleum, radioactive material, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material 
of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to 
(a) the Comprehensive Environmental Response, Compensation and Liability Act, 42 
U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 
U.S.C. §§5501 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 
et seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the 
Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et seq.; 
or (g) any other federal, State, or local statute, law, rule, regulation, ordinance, 
resolution, code, order, or decree regulating, relating to, or imposing liability or 
standards of conduct concerning, any hazardous, toxic, or dangerous waste, substance, 
or material. 

9. Construction Contract—The entire and integrated written contract between the Owner 
and Contractor concerning the Work. 

10. Construction Contract Documents—Those items designated as “Contract Documents” in 
the Construction Contract, and which together comprise the Construction Contract.   

11. Construction Contract Price—The money that Owner has agreed to pay Contractor for 
completion of the Work in accordance with the Construction Contract Documents. 

12. Construction Contract Times—The number of days or the dates by which Contractor 
shall:  (a) achieve milestones, if any, in the Construction Contract; (b) achieve Substantial 
Completion; and (c) complete the Work.  

13. Construction Cost—The cost to Owner of the construction of those portions of the entire 
Project designed or specified by or for Engineer under this Agreement, including 
construction labor, services, materials, equipment, insurance, and bonding costs, and 
allowances for contingencies.  Construction Cost does not include costs of services of 
Engineer or other design professionals and consultants; cost of land or rights-of-way, or 
compensation for damages to property; Owner’s costs for legal, accounting, insurance 
counseling, or auditing services; interest or financing charges incurred in connection 
with the Project; or the cost of other services to be provided by others to Owner. 
Construction Cost is one of the items comprising Total Project Costs. 

14. Constructor—Any person or entity (not including the Engineer, its employees, agents, 
representatives, and Consultants), performing or supporting construction activities 
relating to the Project, including but not limited to Contractors, Subcontractors, 
Suppliers, Owner’s work forces, utility companies, other contractors, construction 
managers, testing firms, shippers, and truckers, and the employees, agents, and 
representatives of any or all of them.  
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15. Consultants—Individuals or entities having a contract with Engineer to furnish services 
with respect to this Project as Engineer’s independent professional associates and 
consultants; subcontractors; or vendors.  

16. Contractor—The entity or individual with which Owner enters into a Construction 
Contract. 

17. Documents—Data, reports, Drawings, Specifications, Record Drawings, building 
information models, civil integrated management models, and other deliverables, 
whether in printed or electronic format, provided or furnished in appropriate phases by 
Engineer to Owner pursuant to this Agreement. 

18. Drawings—That part of the Construction Contract Documents that graphically shows the 
scope, extent, and character of the Work to be performed by Contractor.   

19. Effective Date—The date indicated in this Agreement on which it becomes effective, but 
if no such date is indicated, the date on which this Agreement is signed and delivered by 
the last of the parties to sign and deliver. 

20. Engineer—The individual or entity named as such in this Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Construction Contract Price or the Construction Contract 
Times. 

22. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

23. Owner—The individual or entity named as such in this Agreement and for which 
Engineer's services are to be performed.  Unless indicated otherwise, this is the same 
individual or entity that will enter into any Construction Contracts concerning the 
Project. 

24. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 
and others, including planning, study, design, construction, testing, commissioning, and 
start-up, and of which the services to be performed or furnished by Engineer under this 
Agreement are a part. 

25. Record Drawings—Drawings depicting the completed Project, or a specific portion of the 
completed Project, prepared by Engineer as part of A1.06 Post-Construction Phase 
services and based on Contractor's record copy of all Drawings, Specifications, Addenda, 
Change Orders, Work Change Directives, Field Orders, and written interpretations and 
clarifications, as delivered to Engineer and annotated by Contractor to show changes 
made during construction. 

26. Reimbursable Expenses—The expenses incurred directly by Engineer in connection with 
the performing or furnishing of Basic Services and Additional Services for the Project.  
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27. Resident Project Representative—The authorized representative of Engineer assigned to 
assist Engineer at the Site during the Construction Phase.  As used herein, the term 
Resident Project Representative or "RPR" includes any assistants or field staff of 
Resident Project Representative. The duties and responsibilities of the Resident Project 
Representative, if any, are as set forth in Exhibit D with the future Construction 
Amendment.  

28. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

29. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether 
approved or not, are not Drawings and are not Construction Contract Documents. 

30. Site—Lands or areas to be indicated in the Construction Contract Documents as being 
furnished by Owner upon which the Work is to be performed, including rights-of-way 
and easements, and such other lands furnished by Owner which are designated for the 
use of Contractor. 

31. Specifications—The part of the Construction Contract Documents that consists of 
written requirements for materials, equipment, systems, standards, and workmanship 
as applied to the Work, and certain administrative requirements and procedural matters 
applicable to the Work.  

32. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work.  

33. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Construction Contract 
Documents, so that the Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially complete” and “substantially 
completed” as applied to all or part of the Work refer to Substantial Completion thereof. 

34. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

35. Total Project Costs—The total cost of planning, studying, designing, constructing, testing, 
commissioning, and start-up of the Project, including Construction Cost and all other 
Project labor, services, materials, equipment, insurance, and bonding costs, allowances 
for contingencies, and the total costs of services of Engineer or other design 
professionals and consultants, together with such other Project-related costs that Owner 
furnishes for inclusion, including but not limited to cost of land, rights-of-way, 
compensation for damages to properties, Owner’s costs for legal, accounting, insurance 
counseling, and auditing services, interest and financing charges incurred in connection 
with the Project, and the cost of other services to be provided by others to Owner.  
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36. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Construction Contract Documents.  Work includes 
and is the result of performing or providing all labor, services, and documentation 
necessary to produce such construction; furnishing, installing, and incorporating all 
materials and equipment into such construction; and may include related services such 
as testing, start-up, and commissioning, all as required by the Construction Contract 
Documents. 

37. Work Change Directive—A written directive to Contractor issued on or after the effective 
date of the Construction Contract, signed by Owner and recommended by Engineer, 
ordering an addition, deletion, or revision in the Work. 

B. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS 

8.01 Exhibits Included: 

A. Exhibit A, Engineer’s Services.  

B. Exhibit B, Owner’s Responsibilities.  

C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.  

D. Exhibit D, [NOT USED]  

E. Exhibit E, [NOT USED]  

F. Exhibit F, [NOT USED] 

G. Exhibit G, Insurance.  

H. Exhibit H, Dispute Resolution.  

I. Exhibit I, [NOT USED]  

J. Exhibit J, [NOT USED]  

K. Exhibit K, Amendment to Owner-Engineer Agreement.  

8.02 Total Agreement 

A. This Agreement, (together with the exhibits included above) constitutes the entire 
agreement between Owner and Engineer and supersedes all prior written or oral 
understandings.  This Agreement may only be amended, supplemented, modified, or 
canceled by a written instrument duly executed by both parties. Amendments should be 
based whenever possible on the format of Exhibit K to this Agreement. 
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8.03 Designated Representatives 

A. With the execution of this Agreement, Engineer and Owner shall designate specific 
individuals to act as Engineer’s and Owner’s representatives with respect to the services to 
be performed or furnished by Engineer and responsibilities of Owner under this 
Agreement.  Such an individual shall have authority to transmit instructions, receive 
information, and render decisions relative to this Agreement on behalf of the respective 
party whom the individual represents.  

8.04 Engineer's Certifications 

A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in 
competing for or in executing the Agreement.  For the purposes of this Paragraph 8.04: 

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the selection process or in the 
Agreement execution; 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to 
influence the selection process or the execution of the Agreement to the detriment of 
Owner, or (b) to deprive Owner of the benefits of free and open competition; 

3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons 
or their property to influence their participation in the selection process or affect the 
execution of the Agreement. 
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This is EXHIBIT A, consisting of 5 pages, referred 
to in and part of the Agreement between 
Owner and Engineer for Professional Services 
dated April 1, 2019. 

Engineer’s Services 
 
Article 1 of the Agreement is supplemented to include the following agreement of the parties.   
 
Engineer shall provide Basic and Additional Services as set forth below. 
 
PART 1 – BASIC SERVICES 

A1.01 Concept Phase [NOT USED]   

A1.02 Preliminary Design Phase 

A. Engineer shall:  

1. Prepare Preliminary Design Phase documents consisting of final design criteria and 
preliminary drawings.  Improvement areas will be as shown on Exhibit A-1.    

2. [NOT USED] 

3. Provide necessary field surveys and topographic and utility mapping for Engineer’s 
design purposes.  Perform design locate request via Iowa One Call and include field 
locates in topographic mapping. 

4. Visit the Site as needed to prepare the Preliminary Design Phase documents. 

5. Advise Owner if additional reports, data, information, or services of the types described 
in Exhibit B are necessary and assist Owner in obtaining such reports, data, information, 
or services. 

6. Continue to assist Owner with Project Strategies, Technologies, and Techniques that 
Owner has chosen to implement. 

7. Based on the information contained in the Preliminary Design Phase documents, 
prepare an opinion of probable Construction Cost. 

8. Perform or provide the following other Preliminary Design Phase tasks or deliverables:  

a. Preliminary plans will include the following: 

1) Preliminary horizontal and vertical alignment of streets. 
2) Preliminary City utility layouts along proposed ROW corridor, to include water 

mains, sanitary sewer mains, and storm sewers. 
3) Preliminary layout of sidewalks. 
4) Preliminary design of water quality features. 

 
b. One Utility Coordination Meeting. 
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c. One Preliminary Design Review Meeting. 

d. Sub-contract with geotechnical engineer to perform soil borings, engineering 
analysis, and written report. 

e. Property Acquisition is not anticipated for this project.  Public Road Right-of-Ways 
and Public Open Areas will be platted by DRA Properties. 

9. Furnish copy of the Preliminary Design Phase documents, opinion of probable 
Construction Cost, and any other Preliminary Design Phase deliverables to Owner for 
review.  

10. Revise the Preliminary Design Phase documents, opinion of probable Construction Cost, 
and any other Preliminary Design Phase deliverables in response to Owner’s comments, 
as appropriate. 

B. Engineer’s services under the Preliminary Design Phase will be considered complete on the 
date when Engineer has delivered to Owner the revised Preliminary Design Phase documents, 
revised opinion of probable Construction Cost, and any other Preliminary Design Phase 
deliverables.  

A1.03 Final Design Phase 

A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of 
probable Construction Cost as determined in the Preliminary Design Phase, and any other 
Preliminary Design Phase deliverables, subject to any Owner-directed modifications or 
changes in the scope, extent, character, or design requirements of or for the Project, and 
upon written authorization from Owner, Engineer shall: 

1. Prepare final Drawings and Specifications indicating the scope, extent, and character of 
the Work to be performed and furnished by Contractor. 

2. Visit the Site as needed to assist in preparing the final Drawings and Specifications. 

3. [NOT USED] 

4. Advise Owner of any recommended adjustments to the opinion of probable 
Construction Cost. 

5. [NOT USED] 

6. [NOT USED] 

7. In addition to preparing the final Drawings and Specifications, assemble drafts of other 
Construction Contract Documents based on specific instructions and contract forms, 
text, or content  received from Owner.  City of Ankeny standard front end documents, 
SUDAS Supplemental Specifications, and SWPPP template will be used for part of the 
specifications.   
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8. Prepare or assemble draft bidding-related documents (or requests for proposals or other 
construction procurement documents), based on the specific bidding or procurement-
related instructions and forms, text, or content received from Owner. 

9. Perform or provide the following other Final Design Phase tasks or deliverables: 

a. Check and Final design plans to include the following: 

1) Demolition/removals plan. 
2) Erosion Control Plan/SWPPP. 
3) Final horizontal/vertical alignment with grades and data for all improvements.  
4) Any public utility relocations. 
5) Sidewalk improvements including ADA compliant pedestrian ramps. 
6) Traffic Control Plan with Staging Notes. 
7) Coordination with franchise utilities.   
8) Final City utility locations and elevations along the proposed ROW corridor 

including: 
a) Water Mains, Services, Fire Hydrants and Valves. 
b) Sanitary Sewer Mains, Services and Structures. 
c) Storm Sewer Pipes, Culverts, Structures, Subdrains, Sump Lines and Services. 

9) Traffic signs. 
10) Street lighting layout plan. 
11) Storm water quality features. 
12) Landscape Plan for street trees, plan sheets included as reference only for 

future project. 
  

b. Prepare an initial storm water pollution prevention plan (SWPPP), using the City of 
Ankeny’s standard SWPPP template, for erosion and sediment control related to 
construction activities, in compliance with the State of Iowa NPDES program.  During 
construction phase, Owner shall be responsible for maintaining SWPPP to reflect 
current site conditions and to keep documentation as required by law.  Engineer is 
responsible for publishing and filing the NPDES Permit. 

c. Prepare and submit Iowa Department of Natural Resources construction permits for 
sanitary sewer and water main. 

10. Furnish for review by Owner, its legal counsel, and other advisors, a copy of the final 
Drawings and Specifications, assembled drafts of other Construction Contract 
Documents, the draft bidding-related documents (or requests for proposals or other 
construction procurement documents), and any other Final Design Phase deliverables. 

11. Revise the final Drawings and Specifications, assembled drafts of other Construction 
Contract Documents, the draft bidding-related documents (or requests for proposals or 
other construction procurement documents), and any other Final Design Phase 
deliverables in accordance with comments and instructions from the Owner, as 
appropriate. 

B. Engineer’s services under the Final Design Phase will be considered complete on the date 
when Engineer has delivered to Owner the final Drawings and Specifications, other 
assembled Construction Contract Documents, bidding-related documents (or requests for 
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proposals or other construction procurement documents), and any other Final Design Phase 
deliverables.  

C. [NOT USED] 

D. [NOT USED] 

A1.04 Bidding or Negotiating Phase 

A. After acceptance by Owner of the final Drawings and Specifications, other Construction 
Contract Documents, bidding-related documents (or requests for proposals or other 
construction procurement documents), and the most recent opinion of probable 
Construction Cost as determined in the Final Design Phase, and upon written authorization by 
Owner to proceed, Engineer shall: 

1. Assist Owner in advertising for and obtaining bids or proposals for the Work, assist 
Owner in issuing assembled design, contract, and bidding-related documents (or 
requests for proposals or other construction procurement documents) to prospective 
contractors, and, where applicable, maintain a record of prospective contractors to 
which documents have been issued, attend pre-bid conferences, if any, and receive and 
process contractor deposits or charges for the issued documents.  Quest CDN will be 
used for bid document distribution. 

2. Prepare and issue Addenda as appropriate to clarify, correct, or change the issued 
documents. 

3. Provide information or assistance needed by Owner in the course of any review of 
proposals or negotiations with prospective contractors. 

4. Consult with Owner as to the qualifications of prospective contractors. 

5. [NOT USED]  

6. [NOT USED] 

7. Attend the bid opening, prepare bid tabulation sheets to meet Owner’s schedule, and 
assist Owner in evaluating bids or proposals, assembling final contracts and bonds for 
the Work for execution by Owner and Contractor, and in issuing notices of award of such 
contracts.   

8. [NOT USED] 

9. [NOT USED] 

B. The Bidding or Negotiating Phase will be considered complete upon commencement of the 
Construction Phase or upon cessation of negotiations with prospective contractors. 
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A1.05 Construction Phase [NOT USED] 

A1.06 Post-Construction Phase [NOT USED] 

PART 2 – ADDITIONAL SERVICES 

A2.01 Additional Services Requiring Owner’s Written Authorization 
 

A. If authorized in writing by Owner, Engineer shall provide Additional Services of the types 
listed below. These services are not included as part of Basic Services and will be paid for by 
Owner as indicated in Exhibit C. 

1. Services resulting from significant changes in the scope, extent, or character of the 
portions of the Project designed or specified by Engineer, or the Project’s design 
requirements, including, but not limited to, changes in size, complexity, Owner’s 
schedule, character of construction, or method of financing; and revising previously 
accepted studies, reports, Drawings, Specifications, or Construction Contract Documents 
when such revisions are required by changes in Laws and Regulations enacted 
subsequent to the Effective Date or are due to any other causes beyond Engineer’s 
control. 

2. Services required as a result of Owner’s providing incomplete or incorrect Project 
information to Engineer. 

3. Furnishing services of Consultants for other than Basic Services. 

4. Providing data or services of the types described in Exhibit B, when Owner retains  
Engineer to provide such data or services instead of Owner furnishing the same.  

5. Preparing additional bidding-related documents (or requests for proposals or other 
construction procurement documents) or Construction Contract Documents for 
alternate bids or cost estimates requested by Owner for the Work or a portion thereof. 

6. Assistance in connection with bid protests, rebidding, or renegotiating contracts for 
construction, materials, equipment, or services. 

A2.02 Additional Services Not Requiring Owner’s Written Authorization [NOT USED] 

PART 3 – PROJECT SCHEDULE 

a. 04/08/2019 Submit Check Plans 
b. 05/06/2019 Submit Final Plans  
c. 05/28/2019 Bid Date 
d. 06/03/2019 Council Award 
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This is EXHIBIT B, consisting of 1 page, referred 
to in and part of the Agreement between 
Owner and Engineer for Professional Services 
dated April 1, 2019. 

 
Owner’s Responsibilities 
 
Article 2 of the Agreement is supplemented to include the following agreement of the parties. 
 
B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its 

expense: 
 

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the 
Project, including design objectives and constraints, space, capacity and performance 
requirements, flexibility, and expandability, and any budgetary limitations.  

B. Furnish to Engineer any other available information pertinent to the Project including reports 
and data relative to previous designs, construction, or investigation at or adjacent to the Site. 

C. Attend and participate in the pre-bid conference, bid opening, pre-construction conferences, 
construction progress and other job related meetings, and Site visits to determine Substantial 
Completion and readiness of the completed Work for final payment.   

D. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the 
Agreement, as required. 
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This is EXHIBIT C, consisting of 2 pages, referred 
to in and part of the Agreement between 
Owner and Engineer for Professional Services 
dated April 1, 2019. 

 
Payments to Engineer for Services and Reimbursable Expenses 
 
Article 2 of the Agreement is supplemented to include the following agreement of the parties: 
 
ARTICLE 2 – OWNER’S RESPONSIBILITIES 
 
C2.01    Compensation For Basic Services  – Standard Hourly Rates Method of Payment 
 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A as follows: 

1. An amount equal to the cumulative hours charged to the Project by each class of 
Engineer’s personnel times Standard Hourly Rates for each applicable billing class for all 
services performed on the Project, plus Reimbursable Expenses and Engineer’s 
Consultants' charges, if any. 

2. The Standard Hourly Rates charged by Engineer constitute full and complete 
compensation for Engineer’s services, including labor costs, overhead, and profit; the 
Standard Hourly Rates do not include Reimbursable Expenses or Engineer’s Consultants’ 
charges. 

3. Engineer’s Standard Hourly Rates are attached to this Exhibit C as Appendix 2. 

4. The total compensation for services under Paragraph C2.01 is estimated to be $241,500 
based on the following estimated distribution of compensation: 

a. Concept Phase [NOT USED] 

b. Preliminary Design Phase $98,000 

c. Final Design Phase $139,000 

d. Bidding or Negotiating Phase $4,500 

e. Construction Phase [NOT USED] 

f. Post-Construction Phase [NOT USED] 

5. Engineer may alter the distribution of compensation between individual phases of the 
work noted herein to be consistent with services actually rendered, but shall not exceed 
the total estimated compensation amount unless approved in writing by Owner.  

6. The total estimated compensation for Engineer’s services included in the breakdown by 
phases as noted in Paragraph C2.01.A.4 incorporates all labor, overhead, profit, 
Reimbursable Expenses, and Engineer’s Consultants' charges. 
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7. [NOT USED] 

8. [NOT USED] 

C2.02 Compensation For Reimbursable Expenses 
 

A. Owner shall pay Engineer for all Reimbursable Expenses. 

B. Reimbursable Expenses include the following:  permit application fees, costs for Quest CDN, 
and reproduction costs for Contract Documents. 

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related 
internal expenses actually incurred by Engineer, plus all invoiced external Reimbursable 
Expenses allocable to the Project. 

C2.03 [NOT USED] 
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This is Appendix 2 to EXHIBIT C, consisting of 1 
page, referred to in and part of the Agreement 
between Owner and Engineer for Professional 
Services dated April 1,2019. 

 
Standard Hourly Rates Schedule 

 
A. Standard Hourly Rates: 

1. Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include 
salaries and wages paid to personnel in each billing class plus the cost of customary and 
statutory benefits, general and administrative overhead, non-project operating costs, 
and operating margin or profit. 

B. Schedule: 

 Hourly rates for services performed on or after the date of the Agreement are: 
 
 Engineer VII       $140.00 
 Engineer VI  130.00 
 Engineer V  115.00 
 Engineer IV  105.00 
 Engineer III  95.00 
 Engineer II  85.00 
 Engineer I  75.00 
 Landscape Architect V  125.00 
 Landscape Architect IV  115.00 
 Landscape Architect III         105.00 
 Landscape Architect II  95.00 
 Landscape Architect I  85.00 
 Land Surveyor VI  125.00 
 Land Surveyor V  115.00 
 Land Surveyor IV  100.00 
 Land Surveyor III  90.00 
 Land Surveyor II  80.00 
 Land Surveyor I  70.00 
 Technician VI  95.00 
 Technician V  85.00 
 Technician IV  75.00 
 Technician III  70.00 
 Technician II  65.00 
 Technician I  60.00 
 Administrative  65.00 
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This is EXHIBIT G, consisting of 1 page, referred 
to in and part of the Agreement between 
Owner and Engineer for Professional Services 
dated April 1, 2019. 

 
Insurance 
 
Paragraph 6.05 of the Agreement is supplemented to include the following agreement of the parties: 
 
G6.05 Insurance 
 

A. The limits of liability for the insurance required by Paragraph 6.05.A and 6.05.B of the 
Agreement are as follows: 

1. By Engineer: 

a. Workers’ Compensation:  Statutory  

b. Employer’s Liability -- 

1) Bodily injury, each accident: $100,000 
2) Bodily injury by disease, each employee: $500,000 
3) Bodily injury/disease, aggregate: $100,000 

 
c. General Liability -- 

1) Each Occurrence (Bodily Injury and Property Damage): $1,000,000 
2) General Aggregate:                 $2,000,000 

 
d. Excess or Umbrella Liability --   

1) Per Occurrence: $2,000,000 
2) General Aggregate: $2,000,000 

 
e. Automobile Liability -- 

1) Bodily Injury                 $1,000,000 
2) Property Damage                $1,000,000 

 
f. Professional Liability – 

1) Each Claim Made $1,000,000 
2) Annual Aggregate $2,000,000 

 
2. By Owner: [NOT USED] 
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This is EXHIBIT H, consisting of 1 page, referred to in 
and part of the Agreement between Owner and 
Engineer for Professional Services dated April 1, 
2019. 

 
 
Dispute Resolution 
 
Paragraph 6.09 of the Agreement is supplemented to include the following agreement of the parties: 
 
H6.09 Dispute Resolution 
 

A. Mediation:  Owner and Engineer agree that they shall first submit any and all unsettled claims, 
counterclaims, disputes, and other matters in question between them arising out of or relating to 
this Agreement or the breach thereof (“Disputes”) to mediation.  Owner and Engineer agree to 
participate in the mediation process in good faith.  The process shall be conducted on a 
confidential basis, and shall be completed within 120 days.  If such mediation is unsuccessful in 
resolving a Dispute, then (1) the parties may mutually agree to a dispute resolution of their 
choice, or (2) either party may seek to have the Dispute resolved by a court of competent 
jurisdiction. 
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This is EXHIBIT K, consisting of _____ pages, 
referred to in and part of the Agreement 
between Owner and Engineer for Professional 
Services dated April 1, 2019.  

 
AMENDMENT TO OWNER-ENGINEER AGREEMENT 

Amendment No. _____ 
 

The Effective Date of this Amendment is: ______. 
 

Background Data:  
  
 Effective Date of Owner-Engineer Agreement:  
 Owner: 
 Engineer: 
 Project: 
   
Nature of Amendment:  
 
Description of Modifications: 

 
Agreement Summary: 
 
     Original agreement amount:    $_____________ 
     Net change for prior amendments:               $_____________ 
     This amendment amount:                  $_____________ 
     Adjusted Agreement amount:              $_____________ 
     

The foregoing Agreement Summary is for reference only and does not alter the terms of the Agreement, 
including those set forth in Exhibit C. 
 
Owner and Engineer hereby agree to modify the above-referenced Agreement as set forth in this 
Amendment.  All provisions of the Agreement not modified by this or previous Amendments remain in 
effect.   
 
OWNER:  ENGINEER: 
 
 

  

 
By: 

 
 

 
By: 

 
 

Print 
name: 

  Print 
name: 

 

 
Title: 

 
 

  
Title: 

 
 

 
Date Signed: 

 
 

  
Date Signed: 

 
 

 
 


	ARTICLE 1 –  SERVICES OF ENGINEER
	ARTICLE 1 –  SERVICES OF ENGINEER
	1.01 Scope
	1.01 Scope
	A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A.
	A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A.


	ARTICLE 2 –  OWNER’S RESPONSIBILITIES
	ARTICLE 2 –  OWNER’S RESPONSIBILITIES
	2.01 General
	2.01 General
	A. Owner shall have the responsibilities set forth herein and in Exhibit B.
	A. Owner shall have the responsibilities set forth herein and in Exhibit B.
	B. Owner shall pay Engineer as set forth in Article 4 and Exhibit C.
	B. Owner shall pay Engineer as set forth in Article 4 and Exhibit C.
	C. Owner shall be responsible for all requirements and instructions that it furnishes to Engineer pursuant to this Agreement, and for the accuracy and completeness of all programs, reports, data, and other information furnished by Owner to Engineer pu...
	C. Owner shall be responsible for all requirements and instructions that it furnishes to Engineer pursuant to this Agreement, and for the accuracy and completeness of all programs, reports, data, and other information furnished by Owner to Engineer pu...
	D. Owner shall give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of:
	D. Owner shall give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of:
	1.  any development that affects the scope or time of performance of Engineer’s services;
	1.  any development that affects the scope or time of performance of Engineer’s services;
	2. the presence at the Site of any Constituent of Concern; or
	2. the presence at the Site of any Constituent of Concern; or
	3. any relevant, material defect or nonconformance in: (a) Engineer’s services, (b) the Work, (c) the performance of any Constructor, or (d) Owner’s performance of its responsibilities under this Agreement.
	3. any relevant, material defect or nonconformance in: (a) Engineer’s services, (b) the Work, (c) the performance of any Constructor, or (d) Owner’s performance of its responsibilities under this Agreement.



	ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES
	ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES
	ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES
	3.01 Commencement
	3.01 Commencement
	A. Engineer is authorized to begin rendering services as of the Effective Date.
	A. Engineer is authorized to begin rendering services as of the Effective Date.

	3.02 Time for Completion
	3.02 Time for Completion
	A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time for rendering services, or specific dates by which services are to be completed, are provided in Exhibit A, and are hereby agreed to be reasonable.
	A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time for rendering services, or specific dates by which services are to be completed, are provided in Exhibit A, and are hereby agreed to be reasonable.
	B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed or suspended, then the time for completion of Engineer’s serv...
	B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed or suspended, then the time for completion of Engineer’s serv...
	C. If Owner authorizes changes in the scope, extent, or character of the Project or Engineer’s services, then the time for completion of Engineer’s services, and the rates and amounts of Engineer’s compensation, shall be adjusted equitably.
	C. If Owner authorizes changes in the scope, extent, or character of the Project or Engineer’s services, then the time for completion of Engineer’s services, and the rates and amounts of Engineer’s compensation, shall be adjusted equitably.
	D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to delay the Engineer’s performance of its services.
	D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to delay the Engineer’s performance of its services.
	E. If Engineer fails, through its own fault, to complete the performance required in this Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole remedy, to the recovery of direct damages, if any, resulting fro...
	E. If Engineer fails, through its own fault, to complete the performance required in this Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, as its sole remedy, to the recovery of direct damages, if any, resulting fro...


	ARTICLE 4 –  INVOICES AND PAYMENTS
	ARTICLE 4 –  INVOICES AND PAYMENTS
	4.01 Invoices
	4.01 Invoices
	A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with its standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its invoices to Owner on a monthly basis.  Invoices are due and payable w...
	A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with its standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its invoices to Owner on a monthly basis.  Invoices are due and payable w...

	4.02 Payments
	4.02 Payments
	A. [NOT USED]
	A. [NOT USED]
	B. [NOT USED]
	B. [NOT USED]
	C. Disputed Invoices:  If Owner disputes an invoice, either as to amount or entitlement, then Owner shall promptly advise Engineer in writing of the specific basis for doing so, may withhold only that portion so disputed, and must pay the undisputed p...
	C. Disputed Invoices:  If Owner disputes an invoice, either as to amount or entitlement, then Owner shall promptly advise Engineer in writing of the specific basis for doing so, may withhold only that portion so disputed, and must pay the undisputed p...
	D. Sales or Use Taxes:  If after the Effective Date any governmental entity takes a legislative action that imposes additional sales or use taxes on Engineer’s services or compensation under this Agreement, then Engineer may invoice such additional sa...
	D. Sales or Use Taxes:  If after the Effective Date any governmental entity takes a legislative action that imposes additional sales or use taxes on Engineer’s services or compensation under this Agreement, then Engineer may invoice such additional sa...


	ARTICLE 5 –  OPINIONS OF COST
	ARTICLE 5 –  OPINIONS OF COST
	5.01 Opinions of Probable Construction Cost
	5.01 Opinions of Probable Construction Cost
	A. Engineer’s opinions (if any) of probable Construction Cost are to be made on the basis of Engineer’s experience, qualifications, and general familiarity with the construction industry.  However, because Engineer has no control over the cost of labo...
	A. Engineer’s opinions (if any) of probable Construction Cost are to be made on the basis of Engineer’s experience, qualifications, and general familiarity with the construction industry.  However, because Engineer has no control over the cost of labo...

	5.02 [NOT USED]
	5.02 [NOT USED]
	5.03 Opinions of Total Project Costs
	5.03 Opinions of Total Project Costs
	A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting the Owner in tabulating the various categories that comprise Total Project Costs.  Engineer assumes no responsibility for the accuracy of any opinio...
	A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting the Owner in tabulating the various categories that comprise Total Project Costs.  Engineer assumes no responsibility for the accuracy of any opinio...


	ARTICLE 6 –  GENERAL CONSIDERATIONS
	ARTICLE 6 –  GENERAL CONSIDERATIONS
	6.01 Standards of Performance
	6.01 Standards of Performance
	A. Standard of Care:  The standard of care for all professional engineering and related services performed or furnished by Engineer under this Agreement will be the care and skill ordinarily used by members of the subject profession practicing under s...
	A. Standard of Care:  The standard of care for all professional engineering and related services performed or furnished by Engineer under this Agreement will be the care and skill ordinarily used by members of the subject profession practicing under s...
	B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the technical accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical accuracy without additional compensation, unless such corrective ac...
	B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the technical accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical accuracy without additional compensation, unless such corrective ac...
	C. Consultants:  Engineer may retain such Consultants as Engineer deems necessary to assist in the performance or furnishing of the services, subject to reasonable, timely, and substantive objections by Owner.
	C. Consultants:  Engineer may retain such Consultants as Engineer deems necessary to assist in the performance or furnishing of the services, subject to reasonable, timely, and substantive objections by Owner.
	D. Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and its Consultants may use or rely upon design elements and information ordinarily or customarily furnished by others, including, but not limited to, spec...
	D. Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and its Consultants may use or rely upon design elements and information ordinarily or customarily furnished by others, including, but not limited to, spec...
	E. Compliance with Laws and Regulations, and Policies and Procedures:
	E. Compliance with Laws and Regulations, and Policies and Procedures:
	E. Compliance with Laws and Regulations, and Policies and Procedures:
	1. Engineer and Owner shall comply with applicable Laws and Regulations.
	1. Engineer and Owner shall comply with applicable Laws and Regulations.
	2. Engineer shall comply with any and all policies, procedures, and instructions of Owner that are applicable to Engineer's performance of services under this Agreement and that Owner provides to Engineer in writing, subject to the standard of care se...
	2. Engineer shall comply with any and all policies, procedures, and instructions of Owner that are applicable to Engineer's performance of services under this Agreement and that Owner provides to Engineer in writing, subject to the standard of care se...
	3. This Agreement is based on Laws and Regulations and Owner-provided written policies and procedures as of the Effective Date.  The following may be the basis for modifications to Owner’s responsibilities or to Engineer’s scope of services, times of ...
	3. This Agreement is based on Laws and Regulations and Owner-provided written policies and procedures as of the Effective Date.  The following may be the basis for modifications to Owner’s responsibilities or to Engineer’s scope of services, times of ...
	a.  changes after the Effective Date to Laws and Regulations;
	a.  changes after the Effective Date to Laws and Regulations;
	b.  the receipt by Engineer after the Effective Date of Owner-provided written policies and procedures;
	b.  the receipt by Engineer after the Effective Date of Owner-provided written policies and procedures;
	c. changes after the Effective Date to Owner-provided written policies or procedures.
	c. changes after the Effective Date to Owner-provided written policies or procedures.


	F. Engineer shall not be required to sign any document, no matter by whom requested, that would result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose existence the Engineer cannot ascertain.  Owner agrees no...
	F. Engineer shall not be required to sign any document, no matter by whom requested, that would result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose existence the Engineer cannot ascertain.  Owner agrees no...
	G. [NOT USED]
	G. [NOT USED]
	H. Engineer shall not at any time supervise, direct, control, or have authority over any Constructor’s work, nor shall Engineer have authority over or be responsible for the means, methods, techniques, sequences, or procedures of construction selected...
	H. Engineer shall not at any time supervise, direct, control, or have authority over any Constructor’s work, nor shall Engineer have authority over or be responsible for the means, methods, techniques, sequences, or procedures of construction selected...
	I. Engineer neither guarantees the performance of any Constructor nor assumes responsibility for any Constructor’s, failure to furnish and perform the Work in accordance with the Construction Contract Documents.
	I. Engineer neither guarantees the performance of any Constructor nor assumes responsibility for any Constructor’s, failure to furnish and perform the Work in accordance with the Construction Contract Documents.
	J. Engineer shall not be responsible for any decision made regarding the Construction Contract Documents, or any application, interpretation, clarification, or modification of the Construction Contract Documents, other than those made by Engineer or i...
	J. Engineer shall not be responsible for any decision made regarding the Construction Contract Documents, or any application, interpretation, clarification, or modification of the Construction Contract Documents, other than those made by Engineer or i...
	K. Engineer is not required to provide and does not have any responsibility for surety bonding or insurance-related advice, recommendations, counseling, or research, or enforcement of construction insurance or surety bonding requirements.
	K. Engineer is not required to provide and does not have any responsibility for surety bonding or insurance-related advice, recommendations, counseling, or research, or enforcement of construction insurance or surety bonding requirements.
	L. Engineer’s services do not include providing legal advice or representation.
	L. Engineer’s services do not include providing legal advice or representation.
	L. Engineer’s services do not include providing legal advice or representation.
	M. Engineer’s services do not include (1) serving as a “municipal advisor” for purposes of the registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and Consumer Protection Act (2010) or the municipal advisor registration rules...
	M. Engineer’s services do not include (1) serving as a “municipal advisor” for purposes of the registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and Consumer Protection Act (2010) or the municipal advisor registration rules...
	N. While at the Site, Engineer, its Consultants, and their employees and representatives shall comply with the applicable requirements of Contractor's and Owner's safety programs of which Engineer has been informed in writing.
	N. While at the Site, Engineer, its Consultants, and their employees and representatives shall comply with the applicable requirements of Contractor's and Owner's safety programs of which Engineer has been informed in writing.

	6.02 [NOT USED]
	6.02 [NOT USED]
	6.03 Use of Documents
	6.03 Use of Documents
	A. All Documents are instruments of service, and Engineer shall retain an ownership and property interest therein (including the copyright and the right of reuse at the discretion of the Engineer) whether or not the Project is completed.
	A. All Documents are instruments of service, and Engineer shall retain an ownership and property interest therein (including the copyright and the right of reuse at the discretion of the Engineer) whether or not the Project is completed.
	B. If Engineer is required to prepare or furnish Drawings or Specifications under this Agreement, Engineer shall deliver to Owner at least one original printed record version of such Drawings and Specifications, signed and sealed according to applicab...
	B. If Engineer is required to prepare or furnish Drawings or Specifications under this Agreement, Engineer shall deliver to Owner at least one original printed record version of such Drawings and Specifications, signed and sealed according to applicab...
	C. Owner may make and retain copies of Documents for information and reference in connection with the use of the Documents on the Project.  Engineer grants Owner a limited license to use the Documents on the Project, extensions of the Project, and for...
	C. Owner may make and retain copies of Documents for information and reference in connection with the use of the Documents on the Project.  Engineer grants Owner a limited license to use the Documents on the Project, extensions of the Project, and for...
	D. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or adapts them for extensions of the Project or for any other purpose, then Owner shall compensate Engineer at rates or in an amount to be agreed upon by Owne...
	D. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or adapts them for extensions of the Project or for any other purpose, then Owner shall compensate Engineer at rates or in an amount to be agreed upon by Owne...

	6.04 Electronic Transmittals
	A. Owner and Engineer may transmit, and shall accept, Project-related correspondence, Documents, text, data, drawings, information, and graphics, in electronic media or digital format, either directly, or through access to a secure Project website, in...

	6.04 Electronic Transmittals
	6.04 Electronic Transmittals
	A. Owner and Engineer may transmit, and shall accept, Project-related correspondence, Documents, text, data, drawings, information, and graphics, in electronic media or digital format, either directly, or through access to a secure Project website, in...
	B. If this Agreement does not establish protocols for electronic or digital transmittals, then Owner and Engineer shall jointly develop such protocols.
	B. If this Agreement does not establish protocols for electronic or digital transmittals, then Owner and Engineer shall jointly develop such protocols.
	C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages...
	C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient’s use of software application packages...

	6.05 Insurance
	6.05 Insurance
	A. Engineer shall procure and maintain insurance as set forth in Exhibit G. Engineer shall cause Owner to be listed as an additional insured on any applicable general liability insurance policy carried by Engineer.
	A. Engineer shall procure and maintain insurance as set forth in Exhibit G. Engineer shall cause Owner to be listed as an additional insured on any applicable general liability insurance policy carried by Engineer.
	B. Owner shall procure and maintain insurance.
	B. Owner shall procure and maintain insurance.
	C. Owner shall require Contractor to purchase and maintain policies of insurance covering workers' compensation, general liability, motor vehicle damage and injuries, and other insurance necessary to protect Owner's and Engineer's interests in the Pro...
	C. Owner shall require Contractor to purchase and maintain policies of insurance covering workers' compensation, general liability, motor vehicle damage and injuries, and other insurance necessary to protect Owner's and Engineer's interests in the Pro...
	D. [NOT USED]
	D. [NOT USED]
	E. All policies of property insurance relating to the Project, including but not limited to any builder’s risk policy, shall allow for waiver of subrogation rights and contain provisions to the effect that in the event of payment of any loss or damage...
	E. All policies of property insurance relating to the Project, including but not limited to any builder’s risk policy, shall allow for waiver of subrogation rights and contain provisions to the effect that in the event of payment of any loss or damage...
	F. All policies of insurance shall contain a provision or endorsement that the coverage afforded will not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at least 10 days prior written notice has been given...
	F. All policies of insurance shall contain a provision or endorsement that the coverage afforded will not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at least 10 days prior written notice has been given...
	G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, provide additional insurance coverage, increased limits, or revised deductibles that are more protective than those specified in Exhibit G.  If so requested b...
	G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, provide additional insurance coverage, increased limits, or revised deductibles that are more protective than those specified in Exhibit G.  If so requested b...
	G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, provide additional insurance coverage, increased limits, or revised deductibles that are more protective than those specified in Exhibit G.  If so requested b...

	6.06 [NOT USED]
	6.06 [NOT USED]
	6.07 Controlling Law
	6.07 Controlling Law
	A. This Agreement is to be governed by the Laws and Regulations of the state in which the Project is located.
	A. This Agreement is to be governed by the Laws and Regulations of the state in which the Project is located.

	6.08 Successors, Assigns, and Beneficiaries
	6.08 Successors, Assigns, and Beneficiaries
	A. Owner and Engineer are hereby bound and the successors, executors, administrators, and legal representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.08.B the assigns of Owner and Engineer) are hereby bound to the other par...
	A. Owner and Engineer are hereby bound and the successors, executors, administrators, and legal representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.08.B the assigns of Owner and Engineer) are hereby bound to the other par...
	B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including, but without limitation, money that is due or may become due) in this Agreement without the written consent of the other party, except to the extent ...
	B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including, but without limitation, money that is due or may become due) in this Agreement without the written consent of the other party, except to the extent ...
	C. Unless expressly provided otherwise in this Agreement:
	C. Unless expressly provided otherwise in this Agreement:
	1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by Owner or Engineer to any Constructor, other third-party individual or entity, or to any surety for or employee of any of them.
	1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by Owner or Engineer to any Constructor, other third-party individual or entity, or to any surety for or employee of any of them.
	2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive benefit of Owner and Engineer and not for the benefit of any other party.
	2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive benefit of Owner and Engineer and not for the benefit of any other party.
	3. Owner agrees that the substance of the provisions of this Paragraph 6.08.C shall appear in the Construction Contract Documents.
	3. Owner agrees that the substance of the provisions of this Paragraph 6.08.C shall appear in the Construction Contract Documents.


	6.09 Dispute Resolution
	6.09 Dispute Resolution
	A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30 days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of this Agreement, or exercising their rights at law.
	A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30 days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of this Agreement, or exercising their rights at law.
	B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then either or both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no dispute resolution method is specified in Exhibit H, then the p...
	B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then either or both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no dispute resolution method is specified in Exhibit H, then the p...
	B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then either or both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no dispute resolution method is specified in Exhibit H, then the p...

	6.10 Environmental Condition of Site
	6.10 Environmental Condition of Site
	A. Owner represents to Engineer that as of the Effective Date to the best of Owner’s knowledge no Constituents of Concern, other than those disclosed in writing to Engineer, exist at or adjacent to the Site.
	A. Owner represents to Engineer that as of the Effective Date to the best of Owner’s knowledge no Constituents of Concern, other than those disclosed in writing to Engineer, exist at or adjacent to the Site.
	B. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably concludes that doing so is required by applicable Laws or ...
	B. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably concludes that doing so is required by applicable Laws or ...
	C. It is acknowledged by both parties that Engineer’s scope of services does not include any services related to unknown or undisclosed Constituents of Concern.  If Engineer or any other party encounters, uncovers, or reveals an undisclosed Constituen...
	C. It is acknowledged by both parties that Engineer’s scope of services does not include any services related to unknown or undisclosed Constituents of Concern.  If Engineer or any other party encounters, uncovers, or reveals an undisclosed Constituen...
	D. If investigative or remedial action, or other professional services, are necessary with respect to undisclosed Constituents of Concern, or if investigative or remedial action beyond that reasonably contemplated is needed to address a disclosed or k...
	D. If investigative or remedial action, or other professional services, are necessary with respect to undisclosed Constituents of Concern, or if investigative or remedial action beyond that reasonably contemplated is needed to address a disclosed or k...
	E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the performance of Engineer’s services under this Agreement, then the Engineer shall have the option of (1) accepting an equitable adjustment in its compensation o...
	E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the performance of Engineer’s services under this Agreement, then the Engineer shall have the option of (1) accepting an equitable adjustment in its compensation o...
	F. Owner acknowledges that Engineer is performing professional services for Owner and that Engineer is not and shall not be required to become an "owner," “arranger,” “operator,” “generator,” or “transporter” of hazardous substances, as defined in the...
	F. Owner acknowledges that Engineer is performing professional services for Owner and that Engineer is not and shall not be required to become an "owner," “arranger,” “operator,” “generator,” or “transporter” of hazardous substances, as defined in the...

	6.11 Indemnification and Mutual Waiver
	6.11 Indemnification and Mutual Waiver
	A. Indemnification by Engineer:  To the fullest extent permitted by Laws and Regulations, Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors, members, partners, agents, consultants, and employees, from losses, damages, a...
	A. Indemnification by Engineer:  To the fullest extent permitted by Laws and Regulations, Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors, members, partners, agents, consultants, and employees, from losses, damages, a...
	B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants as required by Laws and Regulations.
	B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants as required by Laws and Regulations.
	C. Environmental Indemnification:  To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants from all claims, costs, los...
	C. Environmental Indemnification:  To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants from all claims, costs, los...
	D. No Defense Obligation:  The indemnification commitments in this Agreement do not include a defense obligation by the indemnitor unless such obligation is expressly stated.
	D. No Defense Obligation:  The indemnification commitments in this Agreement do not include a defense obligation by the indemnitor unless such obligation is expressly stated.
	E. Percentage Share of Negligence:  To the fullest extent permitted by Laws and Regulations,  a party’s total liability to  the other party and anyone claiming by, through, or under the other party for any  cost, loss, or damages caused in part by the...
	E. Percentage Share of Negligence:  To the fullest extent permitted by Laws and Regulations,  a party’s total liability to  the other party and anyone claiming by, through, or under the other party for any  cost, loss, or damages caused in part by the...
	F. Mutual Waiver:  To the fullest extent permitted by Laws and Regulations, Owner and Engineer waive against each other, and the other’s employees, officers, directors, members, agents, insurers, partners, and consultants, any and all claims for or en...
	F. Mutual Waiver:  To the fullest extent permitted by Laws and Regulations, Owner and Engineer waive against each other, and the other’s employees, officers, directors, members, agents, insurers, partners, and consultants, any and all claims for or en...

	6.12 Records Retention
	6.12 Records Retention
	A. Engineer shall maintain on file in legible form, for a period of ten years following completion or termination of its services, all Documents, records (including cost records), and design calculations related to Engineer’s services or pertinent to ...
	A. Engineer shall maintain on file in legible form, for a period of ten years following completion or termination of its services, all Documents, records (including cost records), and design calculations related to Engineer’s services or pertinent to ...

	6.13 Miscellaneous Provisions
	6.13 Miscellaneous Provisions
	A. Notices:  Any notice required under this Agreement will be in writing, addressed to the appropriate party at its address on the signature page and given personally, by registered or certified mail postage prepaid, or by a commercial courier service...
	A. Notices:  Any notice required under this Agreement will be in writing, addressed to the appropriate party at its address on the signature page and given personally, by registered or certified mail postage prepaid, or by a commercial courier service...
	B. Survival:  All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.
	B. Survival:  All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.
	B. Survival:  All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.
	C. Severability:  Any provision or part of the Agreement held to be void or unenforceable under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Engineer, which agree ...
	C. Severability:  Any provision or part of the Agreement held to be void or unenforceable under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Engineer, which agree ...
	D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Agreement.
	D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Agreement.
	E. Accrual of Claims:  To the fullest extent permitted by Laws and Regulations, all causes of action arising under this Agreement shall be deemed to have accrued, and all statutory periods of limitation shall commence, no later than the date of Substa...
	E. Accrual of Claims:  To the fullest extent permitted by Laws and Regulations, all causes of action arising under this Agreement shall be deemed to have accrued, and all statutory periods of limitation shall commence, no later than the date of Substa...


	ARTICLE 7 –  DEFINITIONS
	ARTICLE 7 –  DEFINITIONS
	7.01 Defined Terms
	7.01 Defined Terms
	A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and plural forms) printed with initial capital letters have the meanings indicated in the text above, in the exhibits, or in the following definitions:
	A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and plural forms) printed with initial capital letters have the meanings indicated in the text above, in the exhibits, or in the following definitions:
	1. Addenda—Written or graphic instruments issued prior to the opening of bids which clarify, correct, or change the bidding requirements or the proposed Construction Contract Documents.
	1. Addenda—Written or graphic instruments issued prior to the opening of bids which clarify, correct, or change the bidding requirements or the proposed Construction Contract Documents.
	2. Additional Services—The services to be performed for or furnished to Owner by Engineer in accordance with Part 2 of Exhibit A of this Agreement.
	2. Additional Services—The services to be performed for or furnished to Owner by Engineer in accordance with Part 2 of Exhibit A of this Agreement.
	3. Agreement—This written contract for professional services between Owner and Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed amendments.
	3. Agreement—This written contract for professional services between Owner and Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed amendments.
	4. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	5. Basic Services—The services to be performed for or furnished to Owner by Engineer in accordance with Part 1 of Exhibit A of this Agreement.
	5. Basic Services—The services to be performed for or furnished to Owner by Engineer in accordance with Part 1 of Exhibit A of this Agreement.
	6. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Construction Contract Price or the Construction Contract Times, or other revision to the Construct...
	6. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Construction Contract Price or the Construction Contract Times, or other revision to the Construct...
	7. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth in the Construction Contract, seeking an adjustment in Construction Contract Price or Construction Contract Times, or both; con...
	7. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth in the Construction Contract, seeking an adjustment in Construction Contract Price or Construction Contract Times, or both; con...
	7. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth in the Construction Contract, seeking an adjustment in Construction Contract Price or Construction Contract Times, or both; con...
	8. Constituent of Concern—Asbestos, petroleum, radioactive material, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed pu...
	8. Constituent of Concern—Asbestos, petroleum, radioactive material, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed pu...
	9. Construction Contract—The entire and integrated written contract between the Owner and Contractor concerning the Work.
	9. Construction Contract—The entire and integrated written contract between the Owner and Contractor concerning the Work.
	10. Construction Contract Documents—Those items designated as “Contract Documents” in the Construction Contract, and which together comprise the Construction Contract.
	10. Construction Contract Documents—Those items designated as “Contract Documents” in the Construction Contract, and which together comprise the Construction Contract.
	11. Construction Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Construction Contract Documents.
	11. Construction Contract Price—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Construction Contract Documents.
	12. Construction Contract Times—The number of days or the dates by which Contractor shall:  (a) achieve milestones, if any, in the Construction Contract; (b) achieve Substantial Completion; and (c) complete the Work.
	12. Construction Contract Times—The number of days or the dates by which Contractor shall:  (a) achieve milestones, if any, in the Construction Contract; (b) achieve Substantial Completion; and (c) complete the Work.
	13. Construction Cost—The cost to Owner of the construction of those portions of the entire Project designed or specified by or for Engineer under this Agreement, including construction labor, services, materials, equipment, insurance, and bonding cos...
	13. Construction Cost—The cost to Owner of the construction of those portions of the entire Project designed or specified by or for Engineer under this Agreement, including construction labor, services, materials, equipment, insurance, and bonding cos...
	14. Constructor—Any person or entity (not including the Engineer, its employees, agents, representatives, and Consultants), performing or supporting construction activities relating to the Project, including but not limited to Contractors, Subcontract...
	14. Constructor—Any person or entity (not including the Engineer, its employees, agents, representatives, and Consultants), performing or supporting construction activities relating to the Project, including but not limited to Contractors, Subcontract...
	15. Consultants—Individuals or entities having a contract with Engineer to furnish services with respect to this Project as Engineer’s independent professional associates and consultants; subcontractors; or vendors.
	15. Consultants—Individuals or entities having a contract with Engineer to furnish services with respect to this Project as Engineer’s independent professional associates and consultants; subcontractors; or vendors.
	15. Consultants—Individuals or entities having a contract with Engineer to furnish services with respect to this Project as Engineer’s independent professional associates and consultants; subcontractors; or vendors.
	16. Contractor—The entity or individual with which Owner enters into a Construction Contract.
	16. Contractor—The entity or individual with which Owner enters into a Construction Contract.
	17. Documents—Data, reports, Drawings, Specifications, Record Drawings, building information models, civil integrated management models, and other deliverables, whether in printed or electronic format, provided or furnished in appropriate phases by En...
	17. Documents—Data, reports, Drawings, Specifications, Record Drawings, building information models, civil integrated management models, and other deliverables, whether in printed or electronic format, provided or furnished in appropriate phases by En...
	18. Drawings—That part of the Construction Contract Documents that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	18. Drawings—That part of the Construction Contract Documents that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
	19. Effective Date—The date indicated in this Agreement on which it becomes effective, but if no such date is indicated, the date on which this Agreement is signed and delivered by the last of the parties to sign and deliver.
	19. Effective Date—The date indicated in this Agreement on which it becomes effective, but if no such date is indicated, the date on which this Agreement is signed and delivered by the last of the parties to sign and deliver.
	20. Engineer—The individual or entity named as such in this Agreement.
	20. Engineer—The individual or entity named as such in this Agreement.
	21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Construction Contract Price or the Construction Contract Times.
	21. Field Order—A written order issued by Engineer which requires minor changes in the Work but does not change the Construction Contract Price or the Construction Contract Times.
	22. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	22. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	23. Owner—The individual or entity named as such in this Agreement and for which Engineer's services are to be performed.  Unless indicated otherwise, this is the same individual or entity that will enter into any Construction Contracts concerning the...
	23. Owner—The individual or entity named as such in this Agreement and for which Engineer's services are to be performed.  Unless indicated otherwise, this is the same individual or entity that will enter into any Construction Contracts concerning the...
	24. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the services to be performed or furnished by Engi...
	24. Project—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the services to be performed or furnished by Engi...
	25. Record Drawings—Drawings depicting the completed Project, or a specific portion of the completed Project, prepared by Engineer as part of A1.06 Post-Construction Phase services and based on Contractor's record copy of all Drawings, Specifications,...
	25. Record Drawings—Drawings depicting the completed Project, or a specific portion of the completed Project, prepared by Engineer as part of A1.06 Post-Construction Phase services and based on Contractor's record copy of all Drawings, Specifications,...
	26. Reimbursable Expenses—The expenses incurred directly by Engineer in connection with the performing or furnishing of Basic Services and Additional Services for the Project.
	26. Reimbursable Expenses—The expenses incurred directly by Engineer in connection with the performing or furnishing of Basic Services and Additional Services for the Project.
	27. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site during the Construction Phase.  As used herein, the term Resident Project Representative or "RPR" includes any assistants or field st...
	27. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site during the Construction Phase.  As used herein, the term Resident Project Representative or "RPR" includes any assistants or field st...
	27. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site during the Construction Phase.  As used herein, the term Resident Project Representative or "RPR" includes any assistants or field st...
	28. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	28. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
	29. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, wheth...
	29. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, wheth...
	30. Site—Lands or areas to be indicated in the Construction Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for ...
	30. Site—Lands or areas to be indicated in the Construction Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for ...
	31. Specifications—The part of the Construction Contract Documents that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matte...
	31. Specifications—The part of the Construction Contract Documents that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matte...
	32. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	32. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
	33. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Construction Con...
	33. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Construction Con...
	34. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	34. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
	35. Total Project Costs—The total cost of planning, studying, designing, constructing, testing, commissioning, and start-up of the Project, including Construction Cost and all other Project labor, services, materials, equipment, insurance, and bonding...
	35. Total Project Costs—The total cost of planning, studying, designing, constructing, testing, commissioning, and start-up of the Project, including Construction Cost and all other Project labor, services, materials, equipment, insurance, and bonding...
	36. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Construction Contract Documents.  Work includes and is the result of performing or providing all labor, services, and documentation...
	36. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Construction Contract Documents.  Work includes and is the result of performing or providing all labor, services, and documentation...
	36. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Construction Contract Documents.  Work includes and is the result of performing or providing all labor, services, and documentation...
	37. Work Change Directive—A written directive to Contractor issued on or after the effective date of the Construction Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.
	37. Work Change Directive—A written directive to Contractor issued on or after the effective date of the Construction Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.

	B. Day:
	B. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.



	ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS
	ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS
	8.01 Exhibits Included:
	8.01 Exhibits Included:
	A. Exhibit A, Engineer’s Services.
	A. Exhibit A, Engineer’s Services.
	B. Exhibit B, Owner’s Responsibilities.
	B. Exhibit B, Owner’s Responsibilities.
	C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.
	C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.
	D. Exhibit D, [NOT USED]
	D. Exhibit D, [NOT USED]
	E. Exhibit E, [NOT USED]
	E. Exhibit E, [NOT USED]
	F. Exhibit F, [NOT USED]
	F. Exhibit F, [NOT USED]
	G. Exhibit G, Insurance.
	G. Exhibit G, Insurance.
	H. Exhibit H, Dispute Resolution.
	H. Exhibit H, Dispute Resolution.
	I. Exhibit I, [NOT USED]
	I. Exhibit I, [NOT USED]
	J. Exhibit J, [NOT USED]
	J. Exhibit J, [NOT USED]
	K. Exhibit K, Amendment to Owner-Engineer Agreement.
	K. Exhibit K, Amendment to Owner-Engineer Agreement.

	8.02 Total Agreement
	8.02 Total Agreement
	A. This Agreement, (together with the exhibits included above) constitutes the entire agreement between Owner and Engineer and supersedes all prior written or oral understandings.  This Agreement may only be amended, supplemented, modified, or cancele...
	A. This Agreement, (together with the exhibits included above) constitutes the entire agreement between Owner and Engineer and supersedes all prior written or oral understandings.  This Agreement may only be amended, supplemented, modified, or cancele...

	8.03 Designated Representatives
	A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to act as Engineer’s and Owner’s representatives with respect to the services to be performed or furnished by Engineer and responsibilities of Owner under...

	8.03 Designated Representatives
	8.03 Designated Representatives
	A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to act as Engineer’s and Owner’s representatives with respect to the services to be performed or furnished by Engineer and responsibilities of Owner under...

	8.04 Engineer's Certifications
	8.04 Engineer's Certifications
	A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing for or in executing the Agreement.  For the purposes of this Paragraph 8.04:
	A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing for or in executing the Agreement.  For the purposes of this Paragraph 8.04:
	1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the selection process or in the Agreement execution;
	1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the selection process or in the Agreement execution;
	2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the selection process or the execution of the Agreement to the detriment of Owner, or (b) to deprive Owner of the benefits of free and open competition;
	2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the selection process or the execution of the Agreement to the detriment of Owner, or (b) to deprive Owner of the benefits of free and open competition;
	3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the selection process or affect the execution of the Agreement.
	3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the selection process or affect the execution of the Agreement.


	PART 1 – BASIC SERVICES
	PART 1 – BASIC SERVICES
	A1.01 Concept Phase [NOT USED]
	A1.01 Concept Phase [NOT USED]
	A1.02 Preliminary Design Phase
	A1.02 Preliminary Design Phase
	A. Engineer shall:
	A. Engineer shall:
	B. Engineer’s services under the Preliminary Design Phase will be considered complete on the date when Engineer has delivered to Owner the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other Prelimi...
	B. Engineer’s services under the Preliminary Design Phase will be considered complete on the date when Engineer has delivered to Owner the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other Prelimi...

	A1.03 Final Design Phase
	A1.03 Final Design Phase
	A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of probable Construction Cost as determined in the Preliminary Design Phase, and any other Preliminary Design Phase deliverables, subject to any Owner-directed mod...
	A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of probable Construction Cost as determined in the Preliminary Design Phase, and any other Preliminary Design Phase deliverables, subject to any Owner-directed mod...
	a) Water Mains, Services, Fire Hydrants and Valves.
	a) Water Mains, Services, Fire Hydrants and Valves.
	b) Sanitary Sewer Mains, Services and Structures.
	b) Sanitary Sewer Mains, Services and Structures.
	c) Storm Sewer Pipes, Culverts, Structures, Subdrains, Sump Lines and Services.
	c) Storm Sewer Pipes, Culverts, Structures, Subdrains, Sump Lines and Services.

	B. Engineer’s services under the Final Design Phase will be considered complete on the date when Engineer has delivered to Owner the final Drawings and Specifications, other assembled Construction Contract Documents, bidding-related documents (or requ...
	B. Engineer’s services under the Final Design Phase will be considered complete on the date when Engineer has delivered to Owner the final Drawings and Specifications, other assembled Construction Contract Documents, bidding-related documents (or requ...
	C. [NOT USED]
	C. [NOT USED]
	D. [NOT USED]
	D. [NOT USED]

	A1.04 Bidding or Negotiating Phase
	A1.04 Bidding or Negotiating Phase
	A. After acceptance by Owner of the final Drawings and Specifications, other Construction Contract Documents, bidding-related documents (or requests for proposals or other construction procurement documents), and the most recent opinion of probable Co...
	A. After acceptance by Owner of the final Drawings and Specifications, other Construction Contract Documents, bidding-related documents (or requests for proposals or other construction procurement documents), and the most recent opinion of probable Co...
	B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction Phase or upon cessation of negotiations with prospective contractors.
	B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction Phase or upon cessation of negotiations with prospective contractors.

	A1.05 Construction Phase [NOT USED]
	A1.06 Post-Construction Phase [NOT USED]

	PART 2 – ADDITIONAL SERVICES
	A1.05 Construction Phase [NOT USED]
	A1.05 Construction Phase [NOT USED]
	A1.06 Post-Construction Phase [NOT USED]

	PART 2 – ADDITIONAL SERVICES
	A. If authorized in writing by Owner, Engineer shall provide Additional Services of the types listed below. These services are not included as part of Basic Services and will be paid for by Owner as indicated in Exhibit C.
	A. If authorized in writing by Owner, Engineer shall provide Additional Services of the types listed below. These services are not included as part of Basic Services and will be paid for by Owner as indicated in Exhibit C.

	PART 3 – PROJECT SCHEDULE
	PART 3 – PROJECT SCHEDULE
	A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project, including design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and any budgetary limitat...
	A. Provide Engineer with all criteria and full information as to Owner’s requirements for the Project, including design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and any budgetary limitat...
	B. Furnish to Engineer any other available information pertinent to the Project including reports and data relative to previous designs, construction, or investigation at or adjacent to the Site.
	B. Furnish to Engineer any other available information pertinent to the Project including reports and data relative to previous designs, construction, or investigation at or adjacent to the Site.
	C. Attend and participate in the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job related meetings, and Site visits to determine Substantial Completion and readiness of the completed Work for final pay...
	C. Attend and participate in the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job related meetings, and Site visits to determine Substantial Completion and readiness of the completed Work for final pay...
	D. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement, as required.
	D. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement, as required.
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A as follows:
	A. Owner shall pay Engineer for Basic Services set forth in Exhibit A as follows:
	A. Owner shall pay Engineer for all Reimbursable Expenses.
	A. Owner shall pay Engineer for all Reimbursable Expenses.
	B. Reimbursable Expenses include the following:  permit application fees, costs for Quest CDN, and reproduction costs for Contract Documents.
	B. Reimbursable Expenses include the following:  permit application fees, costs for Quest CDN, and reproduction costs for Contract Documents.
	C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project.
	C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project.
	A. Standard Hourly Rates:
	A. Standard Hourly Rates:
	B. Schedule:
	B. Schedule:
	A. The limits of liability for the insurance required by Paragraph 6.05.A and 6.05.B of the Agreement are as follows:
	A. The limits of liability for the insurance required by Paragraph 6.05.A and 6.05.B of the Agreement are as follows:
	A. Mediation:  Owner and Engineer agree that they shall first submit any and all unsettled claims, counterclaims, disputes, and other matters in question between them arising out of or relating to this Agreement or the breach thereof (“Disputes”) to m...
	A. Mediation:  Owner and Engineer agree that they shall first submit any and all unsettled claims, counterclaims, disputes, and other matters in question between them arising out of or relating to this Agreement or the breach thereof (“Disputes”) to m...
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