April 2008

IOWA DEPARTMENT OF TRANSPORTATION
AGREEMENT FOR

URBAN-STATE TRAFFIC ENGINEERING PROGRAM
(U-STEP) PROJECT

City: Ankeny
Project No.: UST-160-1(19)--4A-77

lowa Department of Transportation
Agreement No.: 1-20-USTEP-048

Staff Action No.: 21-0097

This is an agreement between the city of Ankeny, (hereinafter called Recipient) and the lowa Department
of Transportation (hereinafter called Department) to enter into an agreement for joint or cooperative
action after appropriate action by ordinance, resolution, or otherwise pursuant to the laws of the
governing bodies involved.

The Department provides funds through the Urban-State Traffic Engineering Program (U-STEP), a
cooperative program for safety or operational improvements on primary road extensions. The
Department has made these funds available for reimbursement and will share eligible construction and
right-of-way costs in the ratio of 55% Department funds to 45% local funds, up to a maximum amount in
Department funds of $200,000 for a “spot improvement” or $400,000 for a “linear improvement”.

A “spot improvement” shall mean a limited improvement project such as intersection reconstruction or
signalization; and a “linear improvement” shall mean an improvement project such as street or highway
widening or reconstruction which spans two or more intersections.

The Recipient proposes to develop and complete the following described SPOT improvement project:

The project involves extending the High Trestle Trail 1.05 miles along the abandoned railroad
right-of-way from SE Magazine Road to the south side of lowa 160/SE Oralabor Road where the
trail will connect to the existing Gay Lea Wilson and Neil Smith Connector region trails (see
exhibit B). The other funding sources on this project are the Transportation Alternative Program,
project number TAP-T-0187(640)—8V-77 which the city received a $ 700,000 grant and the lowa
Department of Transportation State Recreational Trali (SRT) Program which the city received a $
295,060 grant. The U-STEP grant for this project will be $ 200,000.

Pursuant to the terms of this agreement, applicable statutes, and Administrative Rules, the Department
agrees to provide U-STEP funding to the Recipient for the authorized and approved costs for eligible
items associated with project improvements as described above.

In consideration of the foregoing and the mutual promises contained in this agreement, the parties agree
as follows:

1. The Recipient shall be the lead local governmental agency for carrying out the provisions of this
agreement and shall be responsible for the development and completion of the U-STEP project.

2. All notices required under this agreement shall be made in writing to the Department and the
Recipient’'s contact person. The Department’s contact persons shall be the Systems Planning
Bureau, Jared Smith. The Recipient’s contact person shall be the City's Director of Public Works
and City Engineer.

3. The estimated total of eligible construction and right-of-way cost for this project is $ 2,651,700
(see exhibit C). If, upon completion of final plans, the Recipient’s cost estimate exceeds the
preliminary total estimate contained herein by 20% or more, the increased cost must be approved
by the Department prior to advertisement for bids. Extra work, requested subsequent to the
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contract letting, must also be approved by the Department prior to commencement of the extra
work.

4, If any part of this agreement is found to be void and unenforceable, then the remaining provisions

of this agreement shall remain in effect.
5. This agreement is not assignable without the prior written consent of the Department.

6. This agreement, and the attached Exhibit A, A-1, B, C and D, constitutes the entire agreement
between the Department and the Recipient. No representations, promises, or warranties have
been made by either party that is not fully expressed in this agreement. Any change or alteration
to the terms of this agreement must be made in the form of an addendum to this agreement
which shall be effective only upon written approval of the Department and the Recipient.

IN WITNESS WHEREOF, each of the parties hereto has executed this Agreement as of the date shown
opposite its signature below:

City: Ankeny

By: Date ,
Title

l, , certify that | am the Clerk of the city of
Ankeny, and that , who signed said

Agreement for and on behalf of the Recipient was duly authorized to execute the same by

virtue of a formal resolution duly passed and adopted by the Recipient, on the day
of )
Signed: Date ,

City Clerk of Ankeny, lowa

IOWA DEPARTMENT OF TRANSPORTATION
Highway Administration

By: Date ,
Tony Gustafson, P.E.
District Engineer
District 1
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EXHIBIT A
Standard Provisions for U-STEP or C-STEP Project Agreements

1. In accordance with lowa Code Chapter 216, the Recipient shall not discriminate against any
person on the basis of race, color, creed, age, sex, sexual orientation, gender identity, national
origin, religion, pregnancy, or disability.

2. The project plans, specifications, and engineer's cost estimate for the project shall be prepared
and certified by a registered Professional Engineer licensed in the State of lowa. The Recipient
shall submit the plans, specifications, and other contract documents to the Department for review
and approval. If the project will be let by the Department, the most recent edition of the lowa DOT
Standard Specifications for Highway and Bridge Construction shall be used. The Recipient shall
also follow the Department’s letting procedures. If the project will be let by the Recipient, the
project may utilize the lowa DOT Standard Specifications for Highway and Bridge Construction,
the Statewide Urban Design and Specifications, or specifications developed by the Recipient.

3. The Recipient shall use positive efforts to solicit bids from and to utilize Targeted Small Business
(TSB) enterprises as contractors and ensure that the contractors make positive efforts to utilize
these enterprises as subcontractors, suppliers, or participants in the work covered by this
agreement. Efforts shall be made and documented in accordance with Exhibit B.

4, The Recipient shall obtain agreements, as needed, from railroad and utility companies and shall
obtain project permits and approvals, when necessary, from the lowa Department of Cultural
Affairs (State Historical Society of lowa; State Historic Preservation Officer), lowa Department of
Natural Resources, U.S. Coast Guard, U.S. Army Corps of Engineers, etc.

5. If right-of-way must be acquired for the project, the Recipient shall negotiate and secure the
necessary right-of-way using the most appropriate of the following methods:

A. When right-of-way is to be acquired, before acquisition procedures are begun, the
Recipient shall meet staff from the Department’s Office of Right of Way (ROW) to assure
compliance with the U.S. Code, the lowa Code, and 761 lowa Administrative Code (IAC)
Chapter 111; and determine what parcels, if any, are to be acquired in the name of the
Department and what parcels, if any, in the name of the Recipient.

B. Should eminent domain proceedings be required, the Recipient will condemn or appeal in
the name of the Recipient or the Department, whichever applies. The project letting may
not be held until the Recipient has certified that the right-of-way has been acquired.

Upon completion of the acquisition for each parcel, all original documents for the
acquisition shall be delivered to and become the property of the Department.

C. The Recipient will meet with the Department’s Office of Right of Way staff to determine
who shall be responsible for demolition and/or property management functions.

D. In accordance with 761 IAC Section 150.3(1)(b), the Recipient will be responsible for
providing, without cost to the Department or the project, all right-of-way which involves
dedicated streets or alleys, and other Recipient -owned lands, easements, and rights in
land except park lands, subject to the condition that the Department will reimburse the
Recipient for the value of improvements situated on said Recipient -owned lands if any.
The Recipient has apprised itself of the value of these lands and, as a portion of its
participation in the project, voluntarily agrees to make such lands available without further
compensation.

6. The Recipient as well as its contractors, if any, agree to maintain all books, documents, papers,
accounting records, and other evidence pertaining to all costs incurred under this Agreement and
to make such materials available at their respective offices at reasonable times during the
Agreement period and for 3 years from the date of the final payment under the Agreement, for
inspection by the Department.
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The Recipient shall be responsible for obtaining all applicable permits from the Department, such
as the Right to Occupy and/or Perform Work Within the Department’s Right-of-Way, Permit of
Access, Utility Accommodation, Right to Install and Maintain Traffic Control Devices, and/or other
construction permits required for the project prior to advertisement for bids.

For projects let by the Department, the Recipient shall submit to the District an acceptable Project
Development Certificate (Form 730002), plans, specifications, and cost estimate by the dates
specified in the most current edition of Instructional Memorandum (1.M.) 3.010, Project
Development Submittal Dates and Information. The Recipient shall also follow the Department’s
letting procedures. For projects let by the Recipient, the Project Development Certificate, plans,
specifications, and cost estimate shall be submitted to the District at least 4 weeks prior to
advertisement for bids.

Upon Department acceptance of the Project Development Certificate, final plans, proposal forms,
specifications, and cost estimate, the Department will give the Recipient a written notice to
proceed with the project. If the project will be let by the Recipient, advertisement for bids shall not
be made until a written notice to proceed is received from the Department. After receiving the
Department’s approval, the Recipient shall advertise for bidders, hold a public letting, and provide
adequate supervision for the construction work performed under the contract. The Recipient shall
submit 2 copies of the bid tabulations and the letting documents to the Department for
concurrence prior to formal action in the award of the contract.

If the Recipient lets the project, as described herein, the Recipient shall include in their Notice to
Bidders that Sales Tax Exemption Certificates will be issued, as provided for by lowa Code
section 423.3, subsection 80. The Recipient shall be responsible for obtaining the sales tax
exemption certificates through the lowa Department of Revenue and Finance. The Recipient
shall issue these certificates to the successful bidder and any subcontractors to enable them to
purchase qualifying materials for the project free of sales tax.

The project must be let to contract within 2 years of the date this agreement is approved by the
Department. If not, the Recipient may be in default, for which the Department may revoke funding
commitments. This agreement may be extended for a period of 6 months upon receipt of a
written request from the Recipient at least 30 days prior to the 2 year deadline.

The Recipient will be responsible for the initial costs of the construction. The Recipient shall
prepare and submit to the Department a detailed billing statement of materials, installation, and
construction costs incurred by the Recipient. Billing statements may be submitted periodically
during progress of the work. Design, inspection, and administration costs will be the
responsibility of the Recipient. If said statement and documentation are in proper form, the
Department will promptly reimburse the Recipient for eligible project costs, less a withholding
equal to 5% of the State share of construction costs, taking into account the limitations as stated
in the agreement. If, upon final audit or review, the Department determines the Recipient has
been overpaid, the Recipient shall reimburse the overpaid amount to the Department. After the
final audit or review is complete and after the Recipient has provided all required paperwork, the
Department will release the State funds withheld.

Signs and other traffic control devices necessary for construction of the project shall be in
accordance with the Manual on Uniform Traffic Control Devices for Streets and Highways
(MUTCD) per 761 IAC Chapter 130. The safety of the general public shall be assured through
the use of proper protective measures and devices such as fences, barricades, signs, flood
lighting, and warning lights as necessary.

If a detour is necessary, the Recipient will designate and sign the route at no cost to the project.
The Department will cooperate if primary highways are involved.

Parking shall be prohibited on the minor street approaches for a distance of 35 feet in advance of
the stop signs and/or crosswalks and on the exit sides of the minor streets for a distance of 35
feet beyond the stop signs and/or crosswalks. These parking restrictions shall go into effect at
such time as the project is completed and opened to through traffic.
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Upon completion of the project, the Recipient’s engineer will certify that the project was
completed in substantial compliance with the plans and specifications set out in this agreement
before receiving final reimbursement of Department funds.

The Recipient shall provide to the Department an electronic file in PDF format and one hard copy
(11" x 17" page) of the "as-built" project plans, within 6 months after the project is built.

The Recipient shall have ownership of traffic signals constructed with this project and shall
operate them at its expense so long as signal protection is considered by either party as
necessary at said location. If considered by both parties as no longer necessary at said location,
the signals are to be removed by the Recipient at the Recipient’'s expense and may be installed at
another location acceptable to both parties and shall be owned and operated at the expense of
the Recipient.

The Recipient shall submit a final detailed billing statement to the Department no later than 1 year
after the date the Department concurs in the acceptance of the completed construction. If a final
detailed billing statement is not submitted to the Department by the Recipient in the 1 year period,
the Department will close the project's financial records without making additional reimbursement
to the Recipient unless a time extension is requested. The time extension should be requested in
writing by the Recipient and approved by the Department, at least 30 days prior to the 1 year
deadline.

The Recipient agrees to indemnify, defend, and to hold the Department harmless from any action
or liability arising out of the design, construction, maintenance, placement of traffic control
devices, inspection, or use of this project. This agreement to indemnify, defend, and hold
harmless applies to all aspects of the Department’s application review and approval process, plan
and construction reviews, and funding participation.

In case of dispute concerning the terms of this agreement, the parties shall submit the matter to
arbitration pursuant to lowa Code Chapter 679A. Either party has the right to submit the matter to
arbitration after 10 days notice to the other party of their intent to seek arbitration. The written
notice must include a precise statement of the dispute. The Department and the Recipient agree
to be bound by the decision of the appointed arbitrator. Neither party may seek any remedy with
the State or Federal courts absent exhaustion of the provisions of this paragraph for arbitration.



EXHIBIT A-1

Additional Provisions for Project Agreement

The Recipient shall assume ownership and responsibility for all future maintenance operations
associated with the overpass, all at no expense or obligation to the DOT. The overpass shall be
maintained structurally sound including repairs to floors, railings and painting. Cleaning and removal
of snow, debris and foreign objects from the overpass will be the responsibility of the Recipient. All
maintenance shall be performed to the satisfaction of the DOT.

If a failure to maintain the overpass results in the necessary removal of the overpass, the Recipient
shall remove the entire structure within the lowa 160 right-of-way at its own expense and to the
satisfaction of the DOT.

The DOT shall have the right of cure and recover any and all costs associated with the failure on the
part of the Recipient to comply with the provisions herein after 60 (sixty) days written notice to the
Recipient.

The Recipient will assume all risk of and will hold the DOT harmless from and indemnify for all liability,
expense, fees and costs for any personal injury, loss of life or property damage resulting from or in
any way connected with the development, design, construction, installation, operation, maintenance
and or placement of traffic control devices, inspection, or use of this project and/or the overpass or
with any prohibited encroachment upon and/or from the overpass. However, indemnity shall not extend
to acts or missions for which the DOT is solely responsible.

Upon completion, no changes in the physical features thereof will be undertaken or permitted without
the prior written approval of the DOT.

If reasonable modifications to lowa 160 are required in the future, the Recipient shall participate in the
design and construction of modifications to the overpass within the lowa 160 right-of-way to the
satisfaction of the DOT. The DOT and the Recipient shall mutually agree at that time for the cost
sharing of overpass modifications made necessary by future lowa 160 improvements.

The Recipient shall be responsible for the replacement or removal of the structure, if necessary, all at
no cost to the DOT.

Any costs incurred by the Recipient in performing its obligations hereunder shall be borne exclusively
by the Recipient without reimbursement by the DOT.
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PROJECT LOCATION
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EXIHIBIT C

OPINION OF PROBABLE COST OF PROJECT

ENGINEER'S OPINION OF PROBABLE PROJECT COSTS

s SNYDER HIGH TRESTLE TRAIL EXTENSION - SE MAGAZINE ROAD TO SE ORALABOR ROAD
AASSOCIATES PRELIMINARY DESIGN OF ABUTMENT WALLS
Ankeny, lowa
12/20/2020
120.0274
TRAIL TEMS _ = g
1_] 2101-0850001 |CLEARING AND GRUBBING 40 ACRE[ S 8.000 ]S 27,6800
2 | 21020425070 [SPECIAL BACKFILL 124 TON |5 40]s 4,680
3| 2102-2625001 |EMBANKMENT-IN-PLACE. CONTRACTOR FURNISHED 21830 cY |s 15]s 324.450
4 | 2102-2710070 |E><C.AVA‘FIDN. CLASS 10. ROADWAY AND BORROW 1630 cY |s 10]s 18.300
5 | 21058425015 [TOPSOIL. STRIP, SALVAGE. AND SPREAD 1000 cY | s 15]s 28,500
6 [2100-8225100 [SPECIAL COMPACTION OF SUBGRADE 1.05 STA | S 3000]S 3.150
7 | 2110-8200000 |CONSTRUCTION OF SOIL AGGREGATE SUBBASE 0.68 MILE |5 25000(S 24.500
8 | 2123-7450020 |SHOULDER FINISHING, EARTH 1353 | STA [S 275] s 37.208 |
9 | 22010885550 |BRIDGE APPROACH PAVEMENT. AS PER PLAN 2 sY_|s 100]s 3520
STANDARD OR SLIF FORM PORTLAND CEMENT CONCRETE
10 [ 23011033080 [, /EMENT. CLASS C. CLASS 3 DURABLITY. 8 IN. s el o Gl B “‘E
11_| 24022720100 [EXCAVATION, CLASS 20, FOR ROADWAY PIPE CULVERT 100 cY_|s EHE 3500
12_| 2416-0100024 |APRONS. CONCRETE. 24 IN. DIA_ 5 EA |S 4,000 | S 20.000
13| 2416-1180024 [CULVERT, CONCRETE ENTRANCE FPIPE. 24 IN. DIA. 140 LF |3 100]s 14,000 |
14 | 24310000100 [SEGMENTAL BLOCK RETAINING WALL 200 SF s 80[s 18.000
15 | 24350140148 |MANHOLE. STORM SEWER. SW401.48 IN_ MODIFIED 1 Ea |3 7.000]$ 7.000
18| 2435-0140180 [MANHOLE, STORM SEWER, SW-301. 80 IN. 1 EA |S 4500 ]S 4,500
STORM SEWER GRAVITY MAIN, TRENCHED, REINFORCED CONCRETE
17| 25030114224 | D oe e oo 000D (CLASS 1), 24 IN, 220 LF |3 e5(s 31.255
18 | 2507-8800081 |REVETMENT. CLASS E 48 TON |5 eols 3.880 |
10_| 2510-8745850 |REMOVAL OF PAVEMENT 382 SY_|s 155 5.430
20 | 2511-0300000 |REMOVAL OF RECREATIONAL TRAIL 887 sY s 0] 8,670
21 | 2511-0302500 [RECREATIONAL TRAIL. PORTLAND CEMENT CONCRETE. 5 IN. 80 sy [s 45]s 2700
22 | 2511-0302800 |RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE. 6 IN. 7514 sy _|s 40]s 300.560
23| 2511-0310100 |SPECIAL COMPACTION OF SUBGRADE FOR RECREATIONAL TRAIL 150 STA |3 500 S 7.950
24 | 2511-7526005 [SIDEWALK. P.C. CONCRETE. 5 IN. 2072 sY_|s 50(s 14.860 |
25 | 2511-7528101 |DETECTABLE WARNINGS. CAST IRON 80 EAB s0]s 4,000
26 | 2518-5010000 |[SAFETY CLOSURE 4 EA [$ 250(s 1,000
27 | 2510-1001000 [FENCE. CHAIN LINK. VINYL COATED. 48 IN. HEIGHT. 28 LF [s eos 7.680
28 | 2524-8785010 |REMOVE AND REINSTALL SIGN AS PER PLAN ] EA |3 350 s 2.100
20| 2527-0263117 |PAINTED PAVEMENT MARKINGS. DURABLE [ STA |S 300]S 2,880
30 | 25270270111 [GROOVES CUT FOR FAVEMENT MARKINGS [ STA | S 200]s 1.620
31_| 2528-8400048 [TEMPORARY BARRIER RAIL_ CONCRETE 350 LF |5 22(s 7.700
32 2528-8445110 |TRAFFIC CONTROL 1 LS 3 20,000 | § 20.000
33 | 2528-0200050 [PORTABLE DYNAMIC MESSAGE SIGN (PDMS) 30 CDAY| S 150]s 4.500
34 | 25334020005 |MOBILIZATION (8%) 1 LS |5 188.000]S 188.000
35 | 2552-0000300 |msnc1- COMPACTION TESTING LS 3.000 000
38| 2554-0212020 |VALVE BOX EXTENSION E EA 500 000
7 | 2554-0214000 |[FIRE HYDRANT ADJUSTMENT F EA 3.000 6,000
38 | 2500-0960010 [(LUMP SUM ITEM) SIGNING 1 LS |5 15000]s 15.000
30 | 2509-8060010 |(LUMP SUM ITEM) LANDSCAPING 1 Ls |s 3s000]s 35,000
40 | 2801-2634105 [MULCHING, BONDED FIBER MATRIX 8.1 ACRE[ S 20003 12.200 |
41_| 2601-2636044 |SEEDING AND FERTILIZING (URBAN) 1.5 ACRE[ S 3000]S 4,500
42 | 2801-2842120 |STABILIZING CROP - SEEDING AND FERTILIZING (URBAN) 48 ACRE|S 1.000 (S 4,600
[ 43 | 26020000150 [STABILIZED CONSTRUCTION ENTRANCE, EC-303 250 THE 25(% 8.250 |
44 | 28020000312 |[PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE. 12 IN. DIA. 5000 LF |3 300[s 15.000
45 | 2802-0000350 |REMOVAL OF PEREIMETER AND SLOPE SEDIMENT CONTROL DEVICE 5000 LF |s 1.00]$ 5,000
48 | 26020010010 [MOBILIZATIONS. EROSION CONTORL 5 ENE 500 s 2500
47 | 2602-0010020 |MOB|_1.ZAT10NS, EMERGENCY EROSION CONTROL 1 Ea s 1.000 | § 1,000 |
[ 48| 2402-2720000 |[EXCAVATION, CLASS 20 271 CY | s 25(s 8.775
40| 2403-0100010 |STRUCTURAL CONCRETE (BRIDGE) - ABUTMENTS 384 cY |s 800|S 20.120
50 | 2403-0100010 |STRUCTURAL CONCRETE (BRIDGE) - FOOTINGS e cY 800]S 44,000 |
§1 | 2403-0100010 [STRUCTURAL CONCRETE (BRIDGE) - FRAMES 210 cY [s 850§ 178,500
52 | 2404-7775005 |REINFORCING STEEL, EPOXY COATED - ABUTMENTS 5308 LB 1.25] 8 8,835
53 | 2404-7775005 |[REINFORCING STEEL. EPOXY COATED - FRAMES + FOOTINGS 40000 L8 125(s 50.000
54 2429-0000100 |PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE. 180-0 X 12°-0 [1) 1 EACH|S 4100005 416.000
55 | 2501-0201057 [PILES. STEEL. HP 10 X 57 - ABUTMENT 800 LF |5 45(s 38,000
58 | 2501-0201057 [PILES. STEEL. HP 10 X 57 - FRAME FOOTINGS 2400 LF |3 45]5s 153.000
58_| 2507-2838810 |CONCRETE SLOPE PROTECTION 191 sY |s 120]s 22,620
57 | 2500-0000014 |ABUTMENT FRAME FORMLINER 5310 SF |s 20($ 106.200
58_| 2500-0000018 JABUTMENT FRAME FORMLINER STAINING 560 SY_|s 72[% 42480
59 | 2509-9960010 |(LUMP SUM ITEM) BRIDGE LIGHTING 1 LS |s 138.000]S 138,000
(1)|includes 180" x 12° Contech "Gateway” style, raw steel, standard 54” rail. concrete deck surface with no lighting.

Subtotal: § 2515713
Contingency (5%. Rounded) $ 120.000

CONSTRUCTION TOTAL: § 2,641,700

Acquisttion (Estmated): $ 10.000
Admin, Design, and Engineering Services (Under Contract): $§ 288,020
Cor Servi E d7%: 3 178.000

TOTAL PROJECT COST: § 3115720




EXHIBIT D

UTILIZATION OF TARGETED SMALL BUSINESS (TSB) ENTERPRISES
ON NON-FEDERAL AID PROJECTS
(THIRD-PARTY STATE-ASSISTED PROJECTS)

In accordance with lowa Code Section 19B.7, it is the policy of the lowa Department of Transportation (lowa DOT) that
Targeted Small Business (TSB) enterprises shall have the maximum practicable opportunity to participate in the
performance of contracts financed in whole or part with State funds.

Under this policy the Recipient shall be responsible to make a positive effort to solicit bids or proposals from TSB firms
and to utilize TSB firms as contractors or consultants. The Recipient shall also ensure that the contractors or consultants
make positive efforts to utilize TSB firms as subcontractors, subconsultants, suppliers, or participants in the work covered
by this agreement.

The Recipient’s “positive efforts” shall include, but not be limited to:

1.

Obtaining the names of qualified TSB firms from the lowa Economic Development Authority (515-348-6159) or
from its website at: https://iowaeconomicdevelopment.com/tsb.

Notifying qualified TSB firms of proposed projects involving State funding. Noatification should be made in
sufficient time to allow the TSB firms to participate effectively in the bidding or request for proposal (RFP)
process.

Soliciting bids or proposals from qualified TSB firms on each project, and identifying for TSB firms the availability
of subcontract work.

Considering establishment of a percentage goal for TSB participation in each contract that is a part of this project
and for which State funds will be used. Contract goals may vary depending on the type of project, the
subcontracting opportunities available, the type of service or supplies needed for the project, and the availability
of qualified TSB firms in the area.

For construction contracts:

a. Including in the bid proposals a contract provision titled “TSB Affirmative Action Responsibilities on Non-
Federal Aid Projects (Third-Party State-Assisted Projects)” or a similar document developed by the Recipient.
This contract provision is available from the Administering Bureau.

b. Ensuring that the awarded contractor has and shall follow the contract provisions.

For consultant contracts:

a. ldentifying the TSB goal in the Request for Proposal (RFP), if one has been set.

b. Ensuring that the selected consultant made a positive effort to meet the established TSB goal, if any. This
should include obtaining documentation from the consultant that includes a list of TSB firms contacted; a list

of TSB firms that responded with a subcontract proposal; and, if the consultant does not propose to use a
TSB firm that submitted a subcontract proposal, an explanation why such a TSB firm will not be used.

The Recipient shall provide the lowa DOT the following documentation:

1.

Copies of correspondence and replies, and written notes of personal and/or telephone contacts with any TSB
firms. Such documentation can be used to demonstrate the Recipient’s positive efforts and it should be placed in
the general project file.

Bidding proposals or RFPs noting established TSB goals, if any.
Form 260017 “Checklist and Certification for the Utilization of TSBs” shall be filled out upon completion of each

project, and sent to lowa Department of Transportation, Civil Rights Bureau, 800 Lincoln Way, Ames, IA 50010:
https://forms.iowadot.gov/FormsMgt/External/260017.pdf.




