
Ankeny Kirkendall Public Library

Prairie Trail, Ankeny Iowa

PROJECT NO.  16826000

8 March 2018 OPN ARCHITECTS

100 Court Ave

SUITE 100 Des Moines, Iowa

HPC Construction Rochon Corp Neumann Brothers Covenant Construction Henning Co, LLC

Ames, IA Urbandale, IA Des Moines, IA Clive, IA Johnston, IA

Bid Security X x X X x

Addendum No. 1 X Under Advisement X X Under Advisement

Addendum No. 2 X Under Advisement X X Under Advisement

Addendum No. 3 X Under Advisement X X Under Advisement

Addendum No. 4 X Under Advisement X X Under Advisement

    

Base Bid $13,500,000.00 $13,848,000.00 $13,740,000.00 $13,350,000.00 $13,600,700.00

Alternate No. 1

Expanded Parking Lot
$42,000.00 $46,000.00 $41,900.00 $43,558.00 $45,000.00

Alternate No. 2

Reduced Sod Area
($20,000.00) ($20,000.00) ($22,800.00) ($26,423.00) ($11,000.00)

Alternate No. 3

Curtainwall Reduction
$46,000.00 $24,000.00 $36,200.00 $19,000.00 $40,000.00

Alternate No. 4

Cherry Wood Grain Pattern
$2,500.00 $0.00 ($1,100.00) $0.00 $0.00

Alternate No. 5

PCT in lieu of Terrazzo
($10,000.00) ($14,000.00) ($10,200.00) ($1,100.00) ($13,000.00)

Alternate No. 6

Data Cable Management
($4,000.00) ($4,500.00) ($5,100.00) ($5,300.00) ($5,000.00)

Alternate No. 7

Storm Drain Piping Mat'l
($10,000.00) ($13,000.00) ($13,200.00) ($13,700.00) ($13,000.00)

General Contractors

(in the order opened)



Ankeny Kirkendall Public Library

Prairie Trail, Ankeny Iowa

PROJECT NO.  16826000

8 March 2018 OPN ARCHITECTS

100 Court Ave

SUITE 100 Des Moines, Iowa

Edge Commercial Henkel Construction Dean Snyder Const. Stahl Construction Baxter Construction

Grimes, IA Mason City, IA Ankeny, IA Urbandale, IA Des Moines

Bid Security X X X X X

Addendum No. 1 X X X X Under Advisement

Addendum No. 2 X X X X Under Advisement

Addendum No. 3 X X X X Under Advisement

Addendum No. 4 X X X X Under Advisement

Base Bid $13,470,000.00 $13,149,500.00 $13,630,000.00 $12,725,000.00 $14,100,000.00

Alternate No. 1

Expanded Parking Lot
$42,250.00 $45,000.00 $41,000.00 $42,000.00 $44,158.00

Alternate No. 2

Reduced Sod Area
($40,300.00) ($23,000.00) ($22,500.00) ($22,000.00) ($20,599.00)

Alternate No. 3

Curtainwall Reduction
$45,700.00 $49,000.00 $13,000.00 $0.00 $47,000.00

Alternate No. 4

Cherry Wood Grain Pattern
$2,500.00 $0.00 ($8,000.00) ($8,000.00) $0.00

Alternate No. 5

PCT in lieu of Terrazzo
($1,000.00) ($13,000.00) ($4,000.00) ($8,000.00) ($5,140.00)

Alternate No. 6

Data Cable Management
($5,000.00) ($5,000.00) ($4,500.00) ($5,000.00) ($4,550.00)

Alternate No. 7

Storm Drain Piping Mat'l
($13,000.00) ($13,000.00) ($13,000.00) ($13,000.00) ($13,000.00)

General Contractors



Ankeny Kirkendall Public Library

Prairie Trail, Ankeny Iowa

PROJECT NO.  16826000

8 March 2018 OPN ARCHITECTS

100 Court Ave

SUITE 100 Des Moines, Iowa

Ball Team Const Lang Construction

Des Moines West Des Moines, IA

Bid Security X X

Addendum No. 1 X X

Addendum No. 2 X X

Addendum No. 3 X X

Addendum No. 4 X X

Base Bid $13,217,000.00 $13,995,000.00

Alternate No. 1

Expanded Parking Lot
$58,900.00

$51,200.00

Alternate No. 2

Reduced Sod Area
($20,000.00)

($11,000.00)

Alternate No. 3

Curtainwall Reduction
$50,000.00 $33,500.00

Alternate No. 4

Cherry Wood Grain Pattern
($10,000.00) $0.00

Alternate No. 5

PCT in lieu of Terrazzo
($5,500.00) ($10,000.00)

Alternate No. 6

Data Cable Management
$16,000.00 ($5,000.00)

Alternate No. 7

Storm Drain Piping Mat'l
($10,000.00) ($13,200.00)

General Contractors


