BIDLETTING: Ankeny Kirkendall Public Library

March 8, 2018

10:30 a.m.



The purpose of this meeting is to receive, open and tabulate bids for construction of the Ankeny Kirkendall Public Library Project, in accordance with the plans and specifications, as prepared by OPN Paul Moritz, Assistant City Manager

Project Estimate of Cost: \$ ALT. No. 1 ALT. No. 2 ALT. No. 3 ALT. No. 4 ALT. No. 5 ALT. No. 7 ALT. No. 6 **GENERAL CONTRACTOR** Four Addenda **Bid Security** Expanded Parking Reduced Sod Curtainwall Cherry Wood Terrazzo Data Cable Storm Drain Base Bid NAME-ADDRESS Acknowledged 5% Reduction: **Grain Pattern:** Lot: Area: Reduction: Management: Piping Material: Add)or Deduct Add or Deduct HPC 1 120 N. Sherman Are \$20,000 \$42,000 46,000 (10,000,00) (4,000.00) (0,000,00) Ames, IA 50010

Rochon Corporation 13,848,000. 4,500,00 14,000.00 46,000,00 13,000,00 20,000,00 3401-10 Circle Wrbundale, IA 50322

Neumann 314350lio St 22,800.00 36,200.00 41,900.00 5,100,00 1,100.00 10,200.00 13,200,00 DesMoines, IH 50314

Covenant Construction Services 43,558 13 800 350 26.423 09 19,000.00 4 2635 Berkshires Arkwyste 13,700.00 1,100.00 5,300,00

Clive, FIA 50325 Henning Companies LLC 5 5600 Merke Hay Rd Suite 14 5,0000

Johnston, IA 50B1

Edge Commercial 6 3155 SE Niebe Dr Ste 2 13,470,000 40,300.00 45,700 00 7,50000 1,00000 5,00000 Gimes, IA Soll

Bids will be reviewed and further action taken by the City Council at their next regular meeting of March 19, 2018 at 5:30 P.M.

* spened under Aderspy

Pamela DeMouth, City Clerk

Paul Mortiz, Assistant City Manager

BIDLETTING: Ankeny Kirkendall Public Library

March 8, 2018

10:30 a.m.



The purpose of this meeting is to receive, open and tabulate bids for construction of the Ankeny Kirkendall Public Library Project, in accordance with the plans and specifications, as prepared by OPN Paul Moritz, Assistant City Manager

Project Estimate of Cost: \$										
GENERAL CONTRACTOR NAME-ADDRESS	Four Addenda Acknowledged	Bid Security 5%	Base Bid	ALT. No. 1 Expanded Parking Lot: Add or Deduct	ALT. No. 2 Reduced Sod Area: Add or Deduct	ALT. No. 3 Curtainwall Reduction: Add or Deduct	ALT. No. 4 Cherry Wood Grain Pattern: Add or Deduct	ALT. No. 5 Terrazzo Reduction: Add or Deduct	ALT. No. 6 Data Cable Management: Add or Deduct	ALT. No. 7 Storm Drain Piping Material: Add or Deduct
Henkel Construction Co 7 208 East State St Mason City IA School		/	13 149,500	+ 45,ωυ ⁰	23,000°	t 49,000 12	1	13,000	5,000	13,000
Dean Snyder Construction 8 5151 SE Rio Cit Ankery, TA 50021	n/	/	13,630,000	41,000	22,500	13,000	8,000	4,000	4,500	13,000
Stahl 9 3175 99th St Urbandale, IA 5037	2		12,725,000	42,000	- 22,000		8,000	8,000	5,000	13,000
Baxter Construction	*		14,100,000	±44,158.°°	_ 20,599 [™]	t 47,000	0	_ 5,140 ⁶⁸	4,550	13,000
Ball Team Construdi	m/	V .	13,217,000	+ 58,900 °°	- 20,000	† 50,000	19000	5,500	t 16,000	10,000
hang Construction Gra	mp	/	13,995,000	± 51,200	11,000	+ 33,500	_	10,000	5,000	13,200

Bids will be reviewed and further action taken by the City Council at their next regular meeting of March 19, 2018 at 5:30 P.M.

* opened underader ferret

Pamela DeMouth, City Clerk

Paul Mortiz, Assistant City Manager

